
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/16/01
                                                                                                                   PAGE : 301 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : HOHMAN AVENUE
     CALL ORDER   : 301                     CONTRACT ID : B -25403-A                   COUNTIES : LAKE
     LETTING DATE : 08/14/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 12/01/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : N877013

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1212938     ATLAS EXCAVATING, INC.                                                 $  2,044,262.56     100.0000%
   2   35-1582109     KANKAKEE VALLEY CONSTRUCTION                                           $  2,044,796.44     100.0261%
   3   35-1035114     SUPERIOR CONSTRUCTION CO                                               $  2,122,287.98     103.8168%
   4   35-0918397     RIETH RILEY CONSTRUCTION                                               $  2,166,186.16     105.9641%
   5   35-1106884     ELLAS CONSTRUCTION CO                                                  $  2,194,722.63     107.3601%
   6   36-2231526     WALSH CONSTR CO OF ILL                                                 $  2,531,500.00     123.8343%
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/16/01
                                                                                                                   PAGE : 311 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   403,043.09                                                  ROUTE : FAIL ROAD
     CALL ORDER   : 311                     CONTRACT ID : B -25500-A                   COUNTIES : LAPORTE
     LETTING DATE : 08/14/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 09/01/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 8546001

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1582109     KANKAKEE VALLEY CONSTRUCTION                                           $    265,868.31     100.0000%
   2   35-1339168     LAPORTE CONSTRUCTION CO                                                $    339,485.79     127.6894%
   3   35-1212938     ATLAS EXCAVATING, INC.                                                 $    340,337.67     128.0098%
   4   35-0918397     RIETH RILEY CONSTRUCTION                                               $    407,581.90     153.3021%
   5   36-2231526     WALSH CONSTR CO OF ILL                                                 $    590,734.75     222.1907%
====================================================================================================================================
                                          |(1) 35-1582109              |(2) 35-1339168              |(3) 35-1212938
                                          |KANKAKEE VALLEY CONSTRUCTION|LAPORTE CONSTRUCTION CO     |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 8.000  MOS |     618.19000       4945.52|     571.56000       4572.48|    1200.00000        9600.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    6190.14000       6190.14|    5103.26000       5103.26|    3500.00000        3500.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   13293.40000      13293.40|   16194.72000      16194.73|   17000.00000       17000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    7976.04000       7976.04|    6445.27000       6445.27|    5500.00000        5500.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0006 202-02241               267.000  m   |       8.40000       2242.80|       8.40000       2242.80|       9.50000        2536.50
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-02277               193.000  m   |       3.62000        698.66|      21.50000       4149.50|      16.00000        3088.00
  GUTTER, LIP, REMOVE                     |                            |                            |
0008 202-51328                        LUMP|   26557.93000      26557.93|   42411.18000      42411.18|   39000.00000       39000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0009 202-60820               180.000  m2  |       2.70000        486.00|      12.81000       2305.80|      11.00000        1980.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0010 202-91385                 6.000  EACH|      97.08000        582.48|     254.89000       1529.34|     425.00000        2550.00
  INLET, REMOVE                           |                            |                            |
0011 203-90014                 0.250  STA |    6275.44000       1568.86|   11110.20000       2777.55|   35000.00000        8750.00
  LINEAR GRADING                          |                            |                            |
0012 205-02224               370.000  m   |       6.46000       2390.20|       6.46000       2390.20|       6.00000        2220.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0013 205-02234                 1.000  EACH|      60.00000         60.00|      60.00000         60.00|     175.00000         175.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   403,043.09                                                  ROUTE : FAIL ROAD
     CALL ORDER   : 311                     CONTRACT ID : B -25500-A                   COUNTIES : LAPORTE
     LETTING DATE : 08/14/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1582109              |(2) 35-1339168              |(3) 35-1212938
                                          |KANKAKEE VALLEY CONSTRUCTION|LAPORTE CONSTRUCTION CO     |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 205-02237                 6.000  EACH|      35.00000        210.00|      35.00000        210.00|     175.00000        1050.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
0015 211-02060               114.300  m3  |      31.99000       3656.46|      34.51000       3944.49|      41.00000        4686.30
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0016 213-52830                 2.000  m3  |     110.00000        220.00|     140.20000        280.40|     225.00000         450.00
  FLOWABLE MORTAR                         |                            |                            |
0017 303-52308               238.500  Mg  |      18.31000       4366.94|      19.79000       4719.92|      19.50000        4650.75
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0018 305-05204                 4.800  Mg  |     150.00000        720.00|     150.00000        720.00|     220.00000        1056.00
  HMA FOR PATCHING                        |                            |                            |
0019 402-05474               145.500  Mg  |      55.00000       8002.50|      55.00000       8002.50|      57.00000        8293.50
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0020 402-05477               105.400  Mg  |      70.00000       7378.00|      70.00000       7378.00|      72.00000        7588.80
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0021 405-05518               387.000  m2  |       1.00000        387.00|       1.00000        387.00|       1.10000         425.70
  ASPHALT FOR PRIME COAT                  |                            |                            |
0022 406-05521              1958.000  m2  |       0.50000        979.00|       0.50000        979.00|       0.60000        1174.80
  ASPHALT FOR TACK COAT                   |                            |                            |
0023 601-01128                 4.000  EACH|     950.00000       3800.00|     950.00000       3800.00|    1050.00000        4200.00
  GUARDRAIL TRANSITION TYPE WGB           |                            |                            |
0024 601-01626                 2.000  EACH|    1765.00000       3530.00|    1765.00000       3530.00|    1900.00000        3800.00
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 2                               |                            |                            |
0025 601-06037                 2.000  EACH|     600.00000       1200.00|     600.00000       1200.00|     625.00000        1250.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0026 601-94689                 4.000  EACH|    2215.00000       8860.00|    2125.00000       8500.00|    2400.00000        9600.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0027 601-99105               160.020  m   |      29.10000       4656.58|      29.10000       4656.58|      31.00000        4960.62
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0028 602-06729                14.000  EACH|       5.00000         70.00|      10.00000        140.00|       7.70000         107.80
  BARRIER DELINEATOR                      |                            |                            |
0029 605-06105                16.000  m   |      38.53000        616.48|      78.30000       1252.80|      53.00000         848.00
  CURB, INTEGRAL, CONCRETE, MODIFIED      |                            |                            |
0030 605-06140               177.000  m   |      35.32000       6251.64|      60.45000      10699.65|      50.00000        8850.00
  CURB AND GUTTER, CONCRETE               |                            |                            |
0031 610-06257               154.000  m2  |      46.88000       7219.52|      51.10000       7869.40|      52.00000        8008.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0032 616-51367                83.000  m2  |      27.61000       2291.63|      64.31000       5337.73|      34.00000        2822.00
  SLOPEWALL, CONCRETE, 100 mm             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   403,043.09                                                  ROUTE : FAIL ROAD
     CALL ORDER   : 311                     CONTRACT ID : B -25500-A                   COUNTIES : LAPORTE
     LETTING DATE : 08/14/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1582109              |(2) 35-1339168              |(3) 35-1212938
                                          |KANKAKEE VALLEY CONSTRUCTION|LAPORTE CONSTRUCTION CO     |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 619-05926                        LUMP|    6000.00000       6000.00|    4500.00000       4500.00|    2500.00000        2500.00
  ENVIRONMENTAL CONTROL                   |                            |                            |
0034 619-51859                        LUMP|   10000.00000      10000.00|    6500.00000       6500.00|    9000.00000        9000.00
  PAINT STEEL BRIDGE                      |                            |                            |
0035 619-61000                        LUMP|   20000.00000      20000.00|   14500.00000      14500.00|   25000.00000       25000.00
  CLEAN STEEL BRIDGE                      |                            |                            |
0036 621-01004                 1.000  EACH|     475.00000        475.00|     475.00000        475.00|     350.00000         350.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0037 621-06548                 1.000  kg  |      55.00000         55.00|      55.00000         55.00|     125.00000         125.00
  SEED MIXTURE, CV                        |                            |                            |
0038 621-06559               900.000  m2  |       0.98000        882.00|       0.98000        882.00|       1.10000         990.00
  MULCHED SEEDING, R                      |                            |                            |
0039 703-51030              1976.000  kg  |       1.03000       2035.28|       0.97000       1916.72|       1.45000        2865.20
  REINFORCING STEEL                       |                            |                            |
0040 703-51032             13490.000  kg  |       1.11000      14973.90|       1.16000      15648.40|       1.45000       19560.50
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0041 704-51002                76.000  m3  |     450.76000      34257.76|     751.30000      57098.80|     480.00000       36480.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0042 706-05733                 4.000  EACH|     976.50000       3906.00|    1500.00000       6000.00|     980.00000        3920.00
  CONCRETE BRIDGE RAILING TRANSITION, WBC |                            |                            |
0043 706-51020                18.000  m3  |     257.19000       4629.42|     520.00000       9360.00|     525.00000        9450.00
  CONCRETE, C, RAILING                    |                            |                            |
0044 709-51821                        LUMP|    1481.25000       1481.25|    3000.00000       3000.00|    4500.00000        4500.00
  SURFACE SEAL                            |                            |                            |
0045 711-51877                        LUMP|    1502.95000       1502.95|    3005.00000       3005.00|    6000.00000        6000.00
  JACKING AND SUPPORTING BEAMS            |                            |                            |
0046 711-96800              1824.000  EACH|       2.00000       3648.00|       2.25000       4104.00|       1.90000        3465.60
  STUD SHEAR CONNECTOR                    |                            |                            |
0047 715-05121                31.000  m   |      79.12000       2452.72|     192.59000       5970.29|     170.00000        5270.00
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                            |                            |
0048 715-05149                47.900  m   |      81.36000       3897.14|      68.52000       3282.11|     160.00000        7664.00
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0049 715-46000                 3.000  EACH|     132.96000        398.88|     677.68000       2033.04|     205.00000         615.00
  PIPE END SECTION, 300 mm                |                            |                            |
0050 715-46010                 2.000  EACH|     169.98000        339.96|     728.69000       1457.38|     220.00000         440.00
  PIPE END SECTION, 450 mm                |                            |                            |
0051 720-45045                 3.000  EACH|     979.82000       2939.46|    2131.05000       6393.15|     950.00000        2850.00
  INLET, J10                              |                            |                            |
0052 720-45055                 3.000  EACH|     979.82000       2939.46|    2131.05000       6393.15|     950.00000        2850.00
  INLET, M10                              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   403,043.09                                                  ROUTE : FAIL ROAD
     CALL ORDER   : 311                     CONTRACT ID : B -25500-A                   COUNTIES : LAPORTE
     LETTING DATE : 08/14/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1582109              |(2) 35-1339168              |(3) 35-1212938
                                          |KANKAKEE VALLEY CONSTRUCTION|LAPORTE CONSTRUCTION CO     |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0053 726-92406                12.000  EACH|     423.14000       5077.68|     510.00000       6120.00|     630.00000        7560.00
  BEARING ASSEMBLY, ELASTOMERIC           |                            |                            |
0054 801-04308                 8.000  EACH|     125.00000       1000.00|     125.00000       1000.00|     135.00000        1080.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0055 801-06605                12.000  EACH|      80.00000        960.00|      80.00000        960.00|      90.00000        1080.00
  BARRICADE, IIIA                         |                            |                            |
0056 801-06606                16.000  EACH|      85.00000       1360.00|      85.00000       1360.00|      95.00000        1520.00
  BARRICADE, IIIB                         |                            |                            |
0057 801-06625                42.000  EACH|      69.00000       2898.00|      69.00000       2898.00|      80.00000        3360.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0058 801-06640                26.000  EACH|      69.00000       1794.00|      69.00000       1794.00|      80.00000        2080.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0059 801-06775                        LUMP|     500.00000        500.00|    1278.22000       1278.22|    2500.00000        2500.00
  MAINTAINING TRAFFIC                     |                            |                            |
0060 808-06703               314.000  m   |       1.35000        423.90|       1.35000        423.90|       1.20000         376.80
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0061 808-75051               108.000  m   |       4.70000        507.60|       4.70000        507.60|       5.20000         561.60
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            |
  100 mm                                  |                            |                            |
0062 808-75054               108.000  m   |       4.70000        507.60|       4.70000        507.60|       5.20000         561.60
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                            |                            |
  100 mm                                  |                            |                            |
0063 808-75067                 7.000  m   |      28.19000        197.33|      28.19000        197.33|      31.00000         217.00
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                            |                            |
  STOP LINE, 600 mm                       |                            |                            |
0064 808-75245               268.000  m   |       1.35000        361.80|       1.35000        361.80|       1.20000         321.60
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0065 203-02000               150.000  m3  |       5.96000        894.00|      13.55000       2032.50|      17.00000        2550.00
  EXCAVATION, COMMON                      |                            |                            |
0066 202-02240                96.000  m2  |       9.03000        866.88|      27.82000       2670.72|      20.00000        1920.00
  PAVEMENT, REMOVE                        |                            |                            |
0067 202-51133                86.000  m   |       3.46000        297.56|      11.75000       1010.50|      12.00000        1032.00
  RAILING, REMOVE                         |                            |                            |
     SECTION TOTALS                       |             $    265,868.31|             $    339,485.79|                $    340,337.67
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    265,868.31|             $    339,485.79|                $    340,337.67
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   403,043.09                                                  ROUTE : FAIL ROAD
     CALL ORDER   : 311                     CONTRACT ID : B -25500-A                   COUNTIES : LAPORTE
     LETTING DATE : 08/14/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |(5) 36-2231526              |
                                          |RIETH RILEY CONSTRUCTION    |WALSH CONSTR CO. OF ILL     |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 8.000  MOS |    1500.00000      12000.00|    2048.75000      16390.00|
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    5000.00000       5000.00|   15000.00000      15000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   20000.00000      20000.00|   29500.00000      29500.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    4000.00000       4000.00|   17700.00000      17700.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0006 202-02241               267.000  m   |       8.40000       2242.80|       8.40000       2242.80|
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-02277               193.000  m   |      20.00000       3860.00|      21.21000       4093.53|
  GUTTER, LIP, REMOVE                     |                            |                            |
0008 202-51328                        LUMP|  101798.62000     101798.62|  164090.00000     164090.00|
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0009 202-60820               180.000  m2  |      13.00000       2340.00|       9.80000       1764.00|
  SURFACE MILLING, ASPHALT                |                            |                            |
0010 202-91385                 6.000  EACH|     350.00000       2100.00|     131.06000        786.36|
  INLET, REMOVE                           |                            |                            |
0011 203-90014                 0.250  STA |   20000.00000       5000.00|   10000.00000       2500.00|
  LINEAR GRADING                          |                            |                            |
0012 205-02224               370.000  m   |       6.46000       2390.20|       6.46000       2390.20|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0013 205-02234                 1.000  EACH|      60.00000         60.00|      60.00000         60.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0014 205-02237                 6.000  EACH|      35.00000        210.00|      35.00000        210.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
0015 211-02060               114.300  m3  |      40.00000       4572.00|      18.72000       2139.70|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0016 213-52830                 2.000  m3  |     250.00000        500.00|     203.17000        406.34|
  FLOWABLE MORTAR                         |                            |                            |
0017 303-52308               238.500  Mg  |      30.00000       7155.00|      29.28000       6983.28|
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0018 305-05204                 4.800  Mg  |     125.00000        600.00|     150.00000        720.00|
  HMA FOR PATCHING                        |                            |                            |
0019 402-05474               145.500  Mg  |      55.00000       8002.50|      55.00000       8002.50|
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   403,043.09                                                  ROUTE : FAIL ROAD
     CALL ORDER   : 311                     CONTRACT ID : B -25500-A                   COUNTIES : LAPORTE
     LETTING DATE : 08/14/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |(5) 36-2231526              |
                                          |RIETH RILEY CONSTRUCTION    |WALSH CONSTR CO. OF ILL     |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 402-05477               105.400  Mg  |      67.50000       7114.50|      70.00000       7378.00|
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0021 405-05518               387.000  m2  |       1.45000        561.15|       1.00000        387.00|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0022 406-05521              1958.000  m2  |       0.33000        646.14|       0.50000        979.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0023 601-01128                 4.000  EACH|     950.00000       3800.00|     950.00000       3800.00|
  GUARDRAIL TRANSITION TYPE WGB           |                            |                            |
0024 601-01626                 2.000  EACH|    1765.00000       3530.00|    1765.00000       3530.00|
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 2                               |                            |                            |
0025 601-06037                 2.000  EACH|     600.00000       1200.00|     600.00000       1200.00|
  GUARDRAIL END TREATMENT, I              |                            |                            |
0026 601-94689                 4.000  EACH|    2215.00000       8860.00|    2215.00000       8860.00|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0027 601-99105               160.020  m   |      29.10000       4656.58|      29.10000       4656.58|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0028 602-06729                14.000  EACH|      10.00000        140.00|       5.00000         70.00|
  BARRIER DELINEATOR                      |                            |                            |
0029 605-06105                16.000  m   |      50.00000        800.00|     130.65000       2090.40|
  CURB, INTEGRAL, CONCRETE, MODIFIED      |                            |                            |
0030 605-06140               177.000  m   |      40.00000       7080.00|      86.04000      15229.08|
  CURB AND GUTTER, CONCRETE               |                            |                            |
0031 610-06257               154.000  m2  |      50.00000       7700.00|      50.84000       7829.36|
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0032 616-51367                83.000  m2  |      50.00000       4150.00|      68.63000       5696.29|
  SLOPEWALL, CONCRETE, 100 mm             |                            |                            |
0033 619-05926                        LUMP|    6000.00000       6000.00|    6000.00000       6000.00|
  ENVIRONMENTAL CONTROL                   |                            |                            |
0034 619-51859                        LUMP|   10000.00000      10000.00|   10000.00000      10000.00|
  PAINT STEEL BRIDGE                      |                            |                            |
0035 619-61000                        LUMP|   20000.00000      20000.00|   20000.00000      20000.00|
  CLEAN STEEL BRIDGE                      |                            |                            |
0036 621-01004                 1.000  EACH|     475.00000        475.00|     475.00000        475.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0037 621-06548                 1.000  kg  |      55.00000         55.00|      55.00000         55.00|
  SEED MIXTURE, CV                        |                            |                            |
0038 621-06559               900.000  m2  |       0.98000        882.00|       0.98000        882.00|
  MULCHED SEEDING, R                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   403,043.09                                                  ROUTE : FAIL ROAD
     CALL ORDER   : 311                     CONTRACT ID : B -25500-A                   COUNTIES : LAPORTE
     LETTING DATE : 08/14/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |(5) 36-2231526              |
                                          |RIETH RILEY CONSTRUCTION    |WALSH CONSTR CO. OF ILL     |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0039 703-51030              1976.000  kg  |       1.65000       3260.40|       1.23000       2430.48|
  REINFORCING STEEL                       |                            |                            |
0040 703-51032             13490.000  kg  |       1.70000      22933.00|       1.53000      20639.70|
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0041 704-51002                76.000  m3  |     500.00000      38000.00|    1200.00000      91200.00|
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0042 706-05733                 4.000  EACH|    1200.00000       4800.00|    2400.65000       9602.60|
  CONCRETE BRIDGE RAILING TRANSITION, WBC |                            |                            |
0043 706-51020                18.000  m3  |     600.00000      10800.00|    1140.56000      20530.08|
  CONCRETE, C, RAILING                    |                            |                            |
0044 709-51821                        LUMP|    3000.00000       3000.00|    2087.00000       2087.00|
  SURFACE SEAL                            |                            |                            |
0045 711-51877                        LUMP|   10000.00000      10000.00|   20000.00000      20000.00|
  JACKING AND SUPPORTING BEAMS            |                            |                            |
0046 711-96800              1824.000  EACH|       2.00000       3648.00|       2.50000       4560.00|
  STUD SHEAR CONNECTOR                    |                            |                            |
0047 715-05121                31.000  m   |     100.00000       3100.00|      81.13000       2515.03|
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                            |                            |
0048 715-05149                47.900  m   |      85.00000       4071.50|      83.51000       4000.13|
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0049 715-46000                 3.000  EACH|     400.00000       1200.00|     168.66000        505.98|
  PIPE END SECTION, 300 mm                |                            |                            |
0050 715-46010                 2.000  EACH|     450.00000        900.00|     201.66000        403.32|
  PIPE END SECTION, 450 mm                |                            |                            |
0051 720-45045                 3.000  EACH|    1500.00000       4500.00|    1891.59000       5674.77|
  INLET, J10                              |                            |                            |
0052 720-45055                 3.000  EACH|    1500.00000       4500.00|    2011.59000       6034.77|
  INLET, M10                              |                            |                            |
0053 726-92406                12.000  EACH|     350.00000       4200.00|     526.87000       6322.44|
  BEARING ASSEMBLY, ELASTOMERIC           |                            |                            |
0054 801-04308                 8.000  EACH|     105.00000        840.00|     125.00000       1000.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0055 801-06605                12.000  EACH|      61.00000        732.00|      80.00000        960.00|
  BARRICADE, IIIA                         |                            |                            |
0056 801-06606                16.000  EACH|      76.00000       1216.00|      85.00000       1360.00|
  BARRICADE, IIIB                         |                            |                            |
0057 801-06625                42.000  EACH|      59.00000       2478.00|      69.00000       2898.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0058 801-06640                26.000  EACH|      67.00000       1742.00|      69.00000       1794.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0059 801-06775                        LUMP|    3000.00000       3000.00|    4000.00000       4000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   403,043.09                                                  ROUTE : FAIL ROAD
     CALL ORDER   : 311                     CONTRACT ID : B -25500-A                   COUNTIES : LAPORTE
     LETTING DATE : 08/14/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |(5) 36-2231526              |
                                          |RIETH RILEY CONSTRUCTION    |WALSH CONSTR CO. OF ILL     |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0060 808-06703               314.000  m   |       1.13000        354.82|       1.35000        423.90|
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0061 808-75051               108.000  m   |       4.85000        523.80|       4.70000        507.60|
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            |
  100 mm                                  |                            |                            |
0062 808-75054               108.000  m   |       4.85000        523.80|       4.70000        507.60|
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                            |                            |
  100 mm                                  |                            |                            |
0063 808-75067                 7.000  m   |      27.75000        194.25|      28.19000        197.33|
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                            |                            |
  STOP LINE, 600 mm                       |                            |                            |
0064 808-75245               268.000  m   |       1.13000        302.84|       1.35000        361.80|
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0065 203-02000               150.000  m3  |      30.00000       4500.00|      14.73000       2209.50|
  EXCAVATION, COMMON                      |                            |                            |
0066 202-02240                96.000  m2  |      20.00000       1920.00|      28.74000       2759.04|
  PAVEMENT, REMOVE                        |                            |                            |
0067 202-51133                86.000  m   |      10.00000        860.00|      13.41000       1153.26|
  RAILING, REMOVE                         |                            |                            |
     SECTION TOTALS                       |             $    407,581.90|             $    590,734.75|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    407,581.90|             $    590,734.75|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   461,343.57                                                  ROUTE : US 6
     CALL ORDER   : 315                     CONTRACT ID : B -25504-B                   COUNTIES : PORTER
     LETTING DATE : 08/14/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 07/15/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 2122014

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1582109     KANKAKEE VALLEY CONSTRUCTION                                           $    446,090.78     100.0000%
   2   35-1212938     ATLAS EXCAVATING, INC.                                                 $    461,761.44     103.5128%
   3   35-0918397     RIETH RILEY CONSTRUCTION                                               $    462,129.46     103.5953%
====================================================================================================================================
                                          |(1) 35-1582109              |(2) 35-1212938              |(3) 35-0918397
                                          |KANKAKEE VALLEY CONSTRUCTION|ATLAS EXCAVATING, INC.      |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 5.000  MOS |    1766.75000       8833.75|    1200.00000       6000.00|    2000.00000       10000.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    1939.16000       1939.16|    3500.00000       3500.00|    2500.00000        2500.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   22304.50000      22304.50|   24000.00000      24000.00|   23000.00000       23000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    5070.76000       5070.76|    6000.00000       6000.00|    6000.00000        6000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               195.000  m2  |      20.78000       4052.10|      26.00000       5070.00|      30.00000        5850.00
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241               191.000  m   |      16.00000       3056.00|      17.00000       3247.00|      16.00000        3056.00
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-51328                        LUMP|   20478.80000      20478.80|   41000.00000      41000.00|   75333.46000       75333.46
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0008 202-60820               202.000  m2  |       6.69000       1351.38|      12.00000       2424.00|      12.00000        2424.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 202-60822               330.000  m2  |      14.94000       4930.20|       8.50000       2805.00|       8.00000        2640.00
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0010 202-62420                52.000  m   |       3.16000        164.32|      11.50000        598.00|      25.00000        1300.00
  BRIDGE RAILING, REMOVE                  |                            |                            |
0011 202-93741                 2.000  EACH|     100.00000        200.00|     115.00000        230.00|     100.00000         200.00
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            |
0012 202-96133                 5.000  m   |      40.48000        202.40|      32.00000        160.00|      50.00000         250.00
  PIPE, REMOVE                            |                            |                            |
0013 203-02000              1202.000  m3  |       9.82000      11803.64|      24.00000      28848.00|      15.00000       18030.00
  EXCAVATION, COMMON                      |                            |                            |
0014 205-02224              1104.000  m   |       5.42000       5983.68|       6.30000       6955.20|       5.42000        5983.68
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   461,343.57                                                  ROUTE : US 6
     CALL ORDER   : 315                     CONTRACT ID : B -25504-B                   COUNTIES : PORTER
     LETTING DATE : 08/14/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1582109              |(2) 35-1212938              |(3) 35-0918397
                                          |KANKAKEE VALLEY CONSTRUCTION|ATLAS EXCAVATING, INC.      |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 211-02060                 1.800  m3  |      64.33000        115.79|     250.00000        450.00|      60.00000         108.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0016 303-52308               161.000  Mg  |      22.12000       3561.32|      27.00000       4347.00|      35.00000        5635.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0017 402-05477                25.000  Mg  |      64.00000       1600.00|      65.50000       1637.50|      88.00000        2200.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0018 402-05481              1260.000  Mg  |      34.00000      42840.00|      35.50000      44730.00|      39.00000       49140.00
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0019 402-05487               580.000  Mg  |      39.00000      22620.00|      40.50000      23490.00|      41.00000       23780.00
  HMA INTERMEDIATE 19.0 mm, SHOULDER      |                            |                            |
0020 402-05490               265.000  Mg  |      65.00000      17225.00|      66.50000      17622.50|      54.00000       14310.00
  HMA SURFACE 9.5 mm, SHOULDER            |                            |                            |
0021 402-05495                10.000  Mg  |      70.00000        700.00|      71.50000        715.00|     100.00000        1000.00
  HMA WEDGE AND LEVEL                     |                            |                            |
0022 406-05520                 2.100  Mg  |     500.00000       1050.00|     525.00000       1102.50|    1555.00000        3265.50
  ASPHALT FOR TACK COAT                   |                            |                            |
0023 501-05310                27.000  m   |     237.66000       6416.82|     330.00000       8910.00|     340.00000        9180.00
  TERMINAL JOINT                          |                            |                            |
0024 601-01522                 4.000  EACH|    1200.00000       4800.00|    1300.00000       5200.00|    1200.00000        4800.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0025 601-01701                 2.000  EACH|    1600.00000       3200.00|    1800.00000       3600.00|    1600.00000        3200.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 2                               |                            |                            |
0026 601-04746                 2.000  EACH|    6600.00000      13200.00|    5200.00000      10400.00|    6600.00000       13200.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0027 601-94689                 2.000  EACH|    2200.00000       4400.00|    2400.00000       4800.00|    2200.00000        4400.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0028 601-97774                 1.000  EACH|     800.00000        800.00|     880.00000        880.00|     800.00000         800.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0029 601-99105               238.125  m   |      30.00000       7143.75|      31.50000       7500.94|      30.00000        7143.75
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0030 601-99132                 2.000  EACH|     100.00000        200.00|     115.00000        230.00|     100.00000         200.00
  GUARDRAIL TRANSITION, VH, 1.905 m       |                            |                            |
  SPACING                                 |                            |                            |
0031 602-06639                40.000  m   |      58.77000       2350.80|      95.00000       3800.00|      70.00000        2800.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0032 602-06646               284.000  m   |      54.74000      15546.16|      90.00000      25560.00|      64.00000       18176.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0033 602-06729                 4.000  EACH|       4.95000         19.80|      11.00000         44.00|       8.00000          32.00
  BARRIER DELINEATOR                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   461,343.57                                                  ROUTE : US 6
     CALL ORDER   : 315                     CONTRACT ID : B -25504-B                   COUNTIES : PORTER
     LETTING DATE : 08/14/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1582109              |(2) 35-1212938              |(3) 35-0918397
                                          |KANKAKEE VALLEY CONSTRUCTION|ATLAS EXCAVATING, INC.      |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 610-05527                19.000  Mg  |      91.00000       1729.00|      95.00000       1805.00|      97.00000        1843.00
  HMA FOR APPROACHES                      |                            |                            |
0035 610-06259               358.000  m2  |      48.27000      17280.66|      68.00000      24344.00|      55.00000       19690.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  300 mm                                  |                            |                            |
0036 616-02320               146.000  m2  |       3.89000        567.94|       6.00000        876.00|       4.00000         584.00
  GEOTEXTILES                             |                            |                            |
0037 616-06405                95.000  Mg  |      58.29000       5537.55|      31.00000       2945.00|      30.00000        2850.00
  RIPRAP, REVETMENT                       |                            |                            |
0038 621-01004                 1.000  EACH|     700.00000        700.00|     730.00000        730.00|     700.00000         700.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0039 621-06559              1200.000  m2  |       0.67000        804.00|       0.80000        960.00|       0.67000         804.00
  MULCHED SEEDING, R                      |                            |                            |
0040 702-04433                13.000  EACH|      53.21000        691.73|     100.00000       1300.00|      55.00000         715.00
  FLOOR DRAIN, PVC, 150 mm                |                            |                            |
0041 702-51863               324.000  EACH|      14.61000       4733.64|       8.50000       2754.00|       8.00000        2592.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0042 703-51030              4858.000  kg  |       1.61000       7821.38|       1.70000       8258.60|       1.50000        7287.00
  REINFORCING STEEL                       |                            |                            |
0043 703-51032              4829.000  kg  |       1.88000       9078.52|       1.85000       8933.65|       1.60000        7726.40
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0044 703-97936                98.000  EACH|      13.38000       1311.24|      19.00000       1862.00|      14.00000        1372.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0045 704-51002                21.500  m3  |    1861.52000      40022.68|     575.00000      12362.50|    1200.00000       25800.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0046 706-05732                 4.000  EACH|    1493.11000       5972.44|    1250.00000       5000.00|    1000.00000        4000.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0047 706-51020                 8.300  m3  |     682.13000       5661.68|     825.00000       6847.50|     650.00000        5395.00
  CONCRETE, C, RAILING                    |                            |                            |
0048 709-51821                        LUMP|    4500.00000       4500.00|    4500.00000       4500.00|    3720.00000        3720.00
  SURFACE SEAL                            |                            |                            |
0049 715-05407                 5.000  m   |      31.16000        155.80|      90.00000        450.00|      25.00000         125.00
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0050 718-52610                15.000  m3  |      47.81000        717.15|      90.00000       1350.00|      50.00000         750.00
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0051 718-99153                50.000  m2  |       5.01000        250.50|       4.00000        200.00|       7.00000         350.00
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0052 722-51842               345.000  m2  |     108.82000      37542.90|      75.00000      25875.00|      45.00000       15525.00
  BRIDGE DECK OVERLAY                     |                            |                            |
0053 722-51846                 2.250  m3  |     395.00000        888.75|     395.00000        888.75|     395.00000         888.75
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   461,343.57                                                  ROUTE : US 6
     CALL ORDER   : 315                     CONTRACT ID : B -25504-B                   COUNTIES : PORTER
     LETTING DATE : 08/14/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1582109              |(2) 35-1212938              |(3) 35-0918397
                                          |KANKAKEE VALLEY CONSTRUCTION|ATLAS EXCAVATING, INC.      |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0054 722-51852                20.000  m2  |     157.43000       3148.60|     120.00000       2400.00|     150.00000        3000.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0055 801-01093                 4.000  EACH|     635.00000       2540.00|     650.00000       2600.00|     250.00000        1000.00
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
0056 801-03290                 6.000  EACH|     118.00000        708.00|     130.00000        780.00|     125.00000         750.00
  CONSTRUCTION SIGN, C                    |                            |                            |
0057 801-06207              6928.000  m   |       2.61000      18082.08|       2.60000      18012.80|       2.46000       17042.88
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0058 801-06606                 3.000  EACH|      68.00000        204.00|      80.00000        240.00|     115.00000         345.00
  BARRICADE, IIIB                         |                            |                            |
0059 801-06640                10.000  EACH|      74.00000        740.00|      95.00000        950.00|      91.00000         910.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0060 801-06645                 2.000  EACH|      26.00000         52.00|      29.00000         58.00|      50.00000         100.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0061 801-06775                        LUMP|   25790.79000      25790.79|   17000.00000      17000.00|    7500.00000        7500.00
  MAINTAINING TRAFFIC                     |                            |                            |
0062 801-97643               260.000  m   |      11.95000       3107.00|      13.00000       3380.00|      11.40000        2964.00
  TEMPORARY BUZZ STRIPS                   |                            |                            |
0063 808-06703              1072.000  m   |       1.13000       1211.36|       1.25000       1340.00|       1.05000        1125.60
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0064 808-06716              2368.000  m   |       1.31000       3102.08|       1.30000       3078.40|       0.98000        2320.64
  LINE, REMOVE                            |                            |                            |
0065 808-75051               109.000  m   |       4.79000        522.11|       5.20000        566.80|       3.40000         370.60
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            |
  100 mm                                  |                            |                            |
0066 808-75054               109.000  m   |       4.79000        522.11|       5.20000        566.80|       3.40000         370.60
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                            |                            |
  100 mm                                  |                            |                            |
0067 808-75245              1072.000  m   |       1.13000       1211.36|       1.25000       1340.00|       1.05000        1125.60
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0068 808-75996                10.000  EACH|      12.16000        121.60|      35.00000        350.00|      10.00000         100.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0069 808-75998                10.000  EACH|      90.00000        900.00|     100.00000       1000.00|      45.00000         450.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    446,090.78|             $    461,761.44|                $    462,129.46
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    446,090.78|             $    461,761.44|                $    462,129.46
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   976,454.50                                                  ROUTE : HOSPITAL ROAD
     CALL ORDER   : 321                     CONTRACT ID : B -25561-A                   COUNTIES : JOHNSON
     LETTING DATE : 08/14/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME : 05/17/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 994100A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    859,460.00     100.0000%
   2   35-1310611     ROBERTSON, DUNCAN, INC.                                                $    892,990.12     103.9013%
   3   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    898,237.92     104.5118%
   4   35-1618530     AMERICAN CONTRACTING & SERVICES, INC.                                  $    961,134.87     111.8300%
   5   35-1212938     ATLAS EXCAVATING, INC.                                                 $    982,334.11     114.2966%
   6   35-1128289     BEATY CONSTRUCTION, INC.                                               $    997,421.00     116.0520%
   7   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $    998,378.00     116.1634%
   8   35-1609544     SCHUTT-LOOKABILL CO                                                    $  1,018,294.45     118.4807%
   9   35-0906416     WEDDLE BROTHERS CONSTRUCTION                                           $  1,216,029.51     141.4876%
   10  35-0918397     RIETH RILEY CONSTRUCTION                                               $  1,359,575.60     158.1895%
====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-1310611              |(3) 35-2040801
                                          |MILESTONE CONTRACTORS, L.P. |ROBERTSON, DUNCAN, INC.     |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                10.000  MOS |    1360.00000      13600.00|    1250.00000      12500.00|    1500.00000       15000.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    5400.00000       5400.00|    3500.00000       3500.00|    5300.00000        5300.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   42960.00000      42960.00|   45000.00000      45000.00|   45000.00000       45000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               177.000  m2  |      20.00000       3540.00|      25.00000       4425.00|      15.00000        2655.00
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               467.000  m   |       6.00000       2802.00|       5.00000       2335.00|       5.80000        2708.60
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51328                        LUMP|   78100.00000      78100.00|  160000.00000     160000.00|   94000.00000       94000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0007 202-60820               395.000  m2  |       9.80000       3871.00|      10.00000       3950.00|       6.00000        2370.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 203-02010                 1.000  m3  |    1500.00000       1500.00|    2000.00000       2000.00|     265.00000         265.00
  EXCAVATION, ROCK                        |                            |                            |
0009 203-02070               100.000  m3  |      26.00000       2600.00|      20.00000       2000.00|      30.00000        3000.00
  BORROW                                  |                            |                            |
0010 203-02080                 0.532  km  |    9000.00000       4788.00|    5000.00000       2660.00|   20000.00000       10640.00
  LINEAR GRADING                          |                            |                            |
0011 206-51230               140.000  m3  |      30.00000       4200.00|      10.00000       1400.00|     100.00000       14000.00
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   976,454.50                                                  ROUTE : HOSPITAL ROAD
     CALL ORDER   : 321                     CONTRACT ID : B -25561-A                   COUNTIES : JOHNSON
     LETTING DATE : 08/14/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-1310611              |(3) 35-2040801
                                          |MILESTONE CONTRACTORS, L.P. |ROBERTSON, DUNCAN, INC.     |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0012 211-06467               140.000  m3  |      49.00000       6860.00|      30.00000       4200.00|      75.00000       10500.00
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0013 303-60900                76.000  Mg  |      35.00000       2660.00|      20.00000       1520.00|      30.00000        2280.00
  COMPACTED AGGREGATE FOR BASE, 0         |                            |                            |
0014 406-05521               473.000  m2  |       0.10000         47.30|       0.06000         28.38|       0.10000          47.30
  ASPHALT FOR TACK COAT                   |                            |                            |
0015 601-01522                 4.000  EACH|    1200.00000       4800.00|    1292.50000       5170.00|    1175.00000        4700.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0016 601-04746                 3.000  EACH|    5900.00000      17700.00|    6435.00000      19305.00|    5850.00000       17550.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0017 601-94689                 4.000  EACH|    2175.00000       8700.00|    2321.00000       9284.00|    2110.00000        8440.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0018 601-99105               449.580  m   |      31.00000      13936.98|      33.00000      14836.14|      30.00000       13487.40
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0019 602-06639               281.000  m   |      85.00000      23885.00|      50.00000      14050.00|      70.00000       19670.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0020 602-06646                86.000  m   |      55.00000       4730.00|      50.00000       4300.00|      65.00000        5590.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0021 602-06729                26.000  EACH|       7.25000        188.50|       7.00000        182.00|       7.00000         182.00
  BARRIER DELINEATOR                      |                            |                            |
0022 610-05527               620.000  Mg  |      55.00000      34100.00|      60.00000      37200.00|      55.00000       34100.00
  HMA FOR APPROACHES                      |                            |                            |
0023 610-06257               204.000  m2  |      41.00000       8364.00|      85.00000      17340.00|      70.00000       14280.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0024 616-02320               340.000  m2  |       8.25000       2805.00|       4.00000       1360.00|       3.00000        1020.00
  GEOTEXTILES                             |                            |                            |
0025 616-06405                80.000  Mg  |      60.00000       4800.00|      25.00000       2000.00|      32.00000        2560.00
  RIPRAP, REVETMENT                       |                            |                            |
0026 619-04414                 6.000  EACH|     110.00000        660.00|     100.00000        600.00|     200.00000        1200.00
  DRAIN EXTENSION                         |                            |                            |
0027 621-01004                 2.000  EACH|     115.00000        230.00|     125.00000        250.00|     110.00000         220.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0028 621-06559              1000.000  m2  |       0.90000        900.00|       1.00000       1000.00|       0.84000         840.00
  MULCHED SEEDING, R                      |                            |                            |
0029 702-51005               126.700  m3  |     590.00000      74753.00|     500.00000      63350.00|     400.00000       50680.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0030 702-51110               522.600  kg  |       9.00000       4703.40|       6.00000       3135.60|       5.50000        2874.30
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0031 702-51863               464.000  EACH|       8.00000       3712.00|       8.00000       3712.00|       6.00000        2784.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   976,454.50                                                  ROUTE : HOSPITAL ROAD
     CALL ORDER   : 321                     CONTRACT ID : B -25561-A                   COUNTIES : JOHNSON
     LETTING DATE : 08/14/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-1310611              |(3) 35-2040801
                                          |MILESTONE CONTRACTORS, L.P. |ROBERTSON, DUNCAN, INC.     |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0032 702-90915                 2.000  m3  |    2000.00000       4000.00|    1500.00000       3000.00|     800.00000        1600.00
  CONCRETE, A                             |                            |                            |
0033 703-51030              2750.000  kg  |       1.10000       3025.00|       1.25000       3437.50|       1.25000        3437.50
  REINFORCING STEEL                       |                            |                            |
0034 703-51032             60504.000  kg  |       1.25000      75630.00|       1.35000      81680.40|       1.40000       84705.60
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0035 703-97936              1038.000  EACH|      15.00000      15570.00|      10.00000      10380.00|      12.00000       12456.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0036 704-51002               274.900  m3  |     590.00000     162191.00|     500.00000     137450.00|     600.00000      164940.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0037 706-05732                 4.000  EACH|    1050.00000       4200.00|    1000.00000       4000.00|    1200.00000        4800.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0038 706-51020                32.200  m3  |     380.00000      12236.00|     600.00000      19320.00|     500.00000       16100.00
  CONCRETE, C, RAILING                    |                            |                            |
0039 707-05985               402.400  m   |     380.00000     152912.00|     372.76000     149998.62|     455.00000      183092.00
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, IV,|                            |                            |
   1372 mm X 508 mm                       |                            |                            |
0040 709-51821                        LUMP|    6300.00000       6300.00|    8000.00000       8000.00|    7680.00000        7680.00
  SURFACE SEAL                            |                            |                            |
0041 715-05407                38.000  m   |      52.00000       1976.00|      15.00000        570.00|      35.00000        1330.00
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0042 724-51925                32.900  m   |     250.00000       8225.00|     250.00000       8225.00|     300.00000        9870.00
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0043 801-06203               444.000  m   |       1.30000        577.20|       1.21000        537.24|       1.10000         488.40
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0044 801-06207              3058.000  m   |       3.20000       9785.60|       3.42000      10458.36|       3.11000        9510.38
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0045 801-06640                20.000  EACH|     130.00000       2600.00|     100.00000       2000.00|      90.00000        1800.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0046 801-06645                 2.000  EACH|      52.00000        104.00|      38.50000         77.00|      35.00000          70.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0047 801-06775                        LUMP|   14326.22000      14326.22|    7500.00000       7500.00|    5000.00000        5000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0048 808-06701                54.000  m   |       1.30000         70.20|       1.10000         59.40|       1.00000          54.00
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0049 808-06703               808.000  m   |       1.30000       1050.40|       1.09000        880.72|       0.98000         791.84
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0050 808-06716              1081.000  m   |       1.60000       1729.60|       1.80000       1945.80|       1.64000        1772.84
  LINE, REMOVE                            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   976,454.50                                                  ROUTE : HOSPITAL ROAD
     CALL ORDER   : 321                     CONTRACT ID : B -25561-A                   COUNTIES : JOHNSON
     LETTING DATE : 08/14/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-1310611              |(3) 35-2040801
                                          |MILESTONE CONTRACTORS, L.P. |ROBERTSON, DUNCAN, INC.     |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0051 808-75245               812.000  m   |       1.30000       1055.60|       1.08000        876.96|       0.98000         795.76
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
     SECTION TOTALS                       |             $    859,460.00|             $    892,990.12|                $    898,237.92
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    859,460.00|             $    892,990.12|                $    898,237.92
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   976,454.50                                                  ROUTE : HOSPITAL ROAD
     CALL ORDER   : 321                     CONTRACT ID : B -25561-A                   COUNTIES : JOHNSON
     LETTING DATE : 08/14/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1618530              |(5) 35-1212938              |(6) 35-1128289
                                          |AMERICAN CONTRACTING & SERVI|ATLAS EXCAVATING, INC.      |BEATY CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                10.000  MOS |    1200.00000      12000.00|    1200.00000      12000.00|    1600.00000       16000.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|   10000.00000      10000.00|    6500.00000       6500.00|    5500.00000        5500.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   48000.00000      48000.00|   51000.00000      51000.00|   50000.00000       50000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               177.000  m2  |      15.00000       2655.00|      20.00000       3540.00|      18.00000        3186.00
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               467.000  m   |       6.00000       2802.00|       6.40000       2988.80|      10.00000        4670.00
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51328                        LUMP|   85000.00000      85000.00|  130000.00000     130000.00|  180432.10000      180432.10
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0007 202-60820               395.000  m2  |       9.00000       3555.00|       7.00000       2765.00|      10.00000        3950.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 203-02010                 1.000  m3  |    2000.00000       2000.00|    3000.00000       3000.00|     400.00000         400.00
  EXCAVATION, ROCK                        |                            |                            |
0009 203-02070               100.000  m3  |      30.00000       3000.00|      16.50000       1650.00|      22.00000        2200.00
  BORROW                                  |                            |                            |
0010 203-02080                 0.532  km  |   12000.00000       6384.00|   12500.00000       6650.00|   10000.00000        5320.00
  LINEAR GRADING                          |                            |                            |
0011 206-51230               140.000  m3  |      20.00000       2800.00|      25.00000       3500.00|      12.00000        1680.00
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0012 211-06467               140.000  m3  |      45.00000       6300.00|      60.00000       8400.00|      48.00000        6720.00
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0013 303-60900                76.000  Mg  |      40.00000       3040.00|      32.00000       2432.00|      28.00000        2128.00
  COMPACTED AGGREGATE FOR BASE, 0         |                            |                            |
0014 406-05521               473.000  m2  |       0.10000         47.30|       0.15000         70.95|       0.60000         283.80
  ASPHALT FOR TACK COAT                   |                            |                            |
0015 601-01522                 4.000  EACH|    1200.00000       4800.00|    1300.00000       5200.00|    1300.00000        5200.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0016 601-04746                 3.000  EACH|    5000.00000      15000.00|    5000.00000      15000.00|    7500.00000       22500.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0017 601-94689                 4.000  EACH|    2200.00000       8800.00|    2300.00000       9200.00|    2300.00000        9200.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0018 601-99105               449.580  m   |      31.50000      14161.77|      32.00000      14386.56|      30.00000       13487.40
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0019 602-06639               281.000  m   |     100.00000      28100.00|     105.00000      29505.00|      47.00000       13207.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0020 602-06646                86.000  m   |      80.00000       6880.00|      76.00000       6536.00|      51.00000        4386.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   976,454.50                                                  ROUTE : HOSPITAL ROAD
     CALL ORDER   : 321                     CONTRACT ID : B -25561-A                   COUNTIES : JOHNSON
     LETTING DATE : 08/14/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1618530              |(5) 35-1212938              |(6) 35-1128289
                                          |AMERICAN CONTRACTING & SERVI|ATLAS EXCAVATING, INC.      |BEATY CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 602-06729                26.000  EACH|       7.50000        195.00|       7.25000        188.50|      10.00000         260.00
  BARRIER DELINEATOR                      |                            |                            |
0022 610-05527               620.000  Mg  |      55.00000      34100.00|      64.00000      39680.00|      66.00000       40920.00
  HMA FOR APPROACHES                      |                            |                            |
0023 610-06257               204.000  m2  |      65.00000      13260.00|      53.00000      10812.00|      62.00000       12648.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0024 616-02320               340.000  m2  |       3.00000       1020.00|       4.50000       1530.00|       2.00000         680.00
  GEOTEXTILES                             |                            |                            |
0025 616-06405                80.000  Mg  |      30.00000       2400.00|      29.00000       2320.00|      40.00000        3200.00
  RIPRAP, REVETMENT                       |                            |                            |
0026 619-04414                 6.000  EACH|     175.00000       1050.00|     125.00000        750.00|     200.00000        1200.00
  DRAIN EXTENSION                         |                            |                            |
0027 621-01004                 2.000  EACH|     120.00000        240.00|     130.00000        260.00|     120.00000         240.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0028 621-06559              1000.000  m2  |       0.90000        900.00|       1.00000       1000.00|       1.00000        1000.00
  MULCHED SEEDING, R                      |                            |                            |
0029 702-51005               126.700  m3  |     600.00000      76020.00|     450.00000      57015.00|     700.00000       88690.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0030 702-51110               522.600  kg  |       7.00000       3658.20|       4.00000       2090.40|       6.00000        3135.60
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0031 702-51863               464.000  EACH|      10.00000       4640.00|       9.50000       4408.00|       9.00000        4176.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0032 702-90915                 2.000  m3  |    2000.00000       4000.00|    1500.00000       3000.00|     800.00000        1600.00
  CONCRETE, A                             |                            |                            |
0033 703-51030              2750.000  kg  |       1.25000       3437.50|       1.25000       3437.50|       1.07000        2942.50
  REINFORCING STEEL                       |                            |                            |
0034 703-51032             60504.000  kg  |       1.40000      84705.60|       1.35000      81680.40|       1.25000       75630.00
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0035 703-97936              1038.000  EACH|      12.00000      12456.00|      15.00000      15570.00|      11.00000       11418.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0036 704-51002               274.900  m3  |     550.00000     151195.00|     470.00000     129203.00|     630.00000      173187.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0037 706-05732                 4.000  EACH|    1100.00000       4400.00|    1000.00000       4000.00|    1600.00000        6400.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0038 706-51020                32.200  m3  |     550.00000      17710.00|     530.00000      17066.00|     560.00000       18032.00
  CONCRETE, C, RAILING                    |                            |                            |
0039 707-05985               402.400  m   |     510.00000     205224.00|     585.00000     235404.00|     346.00000      139230.40
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, IV,|                            |                            |
   1372 mm X 508 mm                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   976,454.50                                                  ROUTE : HOSPITAL ROAD
     CALL ORDER   : 321                     CONTRACT ID : B -25561-A                   COUNTIES : JOHNSON
     LETTING DATE : 08/14/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1618530              |(5) 35-1212938              |(6) 35-1128289
                                          |AMERICAN CONTRACTING & SERVI|ATLAS EXCAVATING, INC.      |BEATY CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 709-51821                        LUMP|    7250.00000       7250.00|    9000.00000       9000.00|    7600.00000        7600.00
  SURFACE SEAL                            |                            |                            |
0041 715-05407                38.000  m   |      50.00000       1900.00|      46.00000       1748.00|      18.00000         684.00
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0042 724-51925                32.900  m   |     450.00000      14805.00|     275.00000       9047.50|     360.00000       11844.00
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0043 801-06203               444.000  m   |       1.15000        510.60|       1.20000        532.80|       1.20000         532.80
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0044 801-06207              3058.000  m   |       3.25000       9938.50|       3.30000      10091.40|       3.40000       10397.20
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0045 801-06640                20.000  EACH|     110.00000       2200.00|     110.00000       2200.00|      98.00000        1960.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0046 801-06645                 2.000  EACH|      40.00000         80.00|      40.00000         80.00|      38.00000          76.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0047 801-06775                        LUMP|   35000.00000      35000.00|   22000.00000      22000.00|   25500.00000       25500.00
  MAINTAINING TRAFFIC                     |                            |                            |
0048 808-06701                54.000  m   |       1.05000         56.70|       1.10000         59.40|       1.10000          59.40
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0049 808-06703               808.000  m   |       1.00000        808.00|       1.10000        888.80|       1.10000         888.80
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0050 808-06716              1081.000  m   |       1.70000       1837.70|       1.90000       2053.90|       1.80000        1945.80
  LINE, REMOVE                            |                            |                            |
0051 808-75245               812.000  m   |       1.00000        812.00|       1.10000        893.20|       1.10000         893.20
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
     SECTION TOTALS                       |             $    961,134.87|             $    982,334.11|                $    997,421.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    961,134.87|             $    982,334.11|                $    997,421.00
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   976,454.50                                                  ROUTE : HOSPITAL ROAD
     CALL ORDER   : 321                     CONTRACT ID : B -25561-A                   COUNTIES : JOHNSON
     LETTING DATE : 08/14/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1364963              |(8) 35-1609544              |(9) 35-0906416
                                          |ERBER & MILLIGAN CONSTR. CO.|SCHUTT-LOOKABILL CO         |WEDDLE BROTHERS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                10.000  MOS |    1250.00000      12500.00|    1500.00000      15000.00|    1174.26800       11742.68
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    6750.00000       6750.00|    7245.00000       7245.00|    6886.98000        6886.98
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   49500.00000      49500.00|   50900.00000      50900.00|   60801.48000       60801.48
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               177.000  m2  |      12.50000       2212.50|      18.00000       3186.00|      25.44010        4502.90
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               467.000  m   |      10.00000       4670.00|       6.67000       3114.89|       6.45570        3014.81
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51328                        LUMP|  220000.00000     220000.00|  203700.00000     203700.00|  343043.20000      343043.20
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0007 202-60820               395.000  m2  |       7.50000       2962.50|       7.90000       3120.50|       7.68040        3033.76
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 203-02010                 1.000  m3  |    2000.00000       2000.00|     500.00000        500.00|    2239.82960        2239.83
  EXCAVATION, ROCK                        |                            |                            |
0009 203-02070               100.000  m3  |      15.00000       1500.00|      20.00000       2000.00|      27.19800        2719.80
  BORROW                                  |                            |                            |
0010 203-02080                 0.532  km  |   15000.00000       7980.00|    9842.00000       5235.94|   26982.03090       14354.44
  LINEAR GRADING                          |                            |                            |
0011 206-51230               140.000  m3  |      20.00000       2800.00|      15.00000       2100.00|     152.89950       21405.93
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0012 211-06467               140.000  m3  |      29.50000       4130.00|      40.00000       5600.00|     108.12180       15137.05
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0013 303-60900                76.000  Mg  |      24.00000       1824.00|      40.00000       3040.00|      25.61820        1946.98
  COMPACTED AGGREGATE FOR BASE, 0         |                            |                            |
0014 406-05521               473.000  m2  |       0.10000         47.30|       0.11000         52.03|       0.13070          61.82
  ASPHALT FOR TACK COAT                   |                            |                            |
0015 601-01522                 4.000  EACH|    1250.00000       5000.00|    1363.00000       5452.00|    1284.47700        5137.91
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0016 601-04746                 3.000  EACH|    6000.00000      18000.00|    6786.00000      20358.00|    6449.71430       19349.14
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0017 601-94689                 4.000  EACH|    2250.00000       9000.00|    2448.00000       9792.00|    2306.59270        9226.37
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0018 601-99105               449.580  m   |      30.00000      13487.40|      34.80000      15645.38|      33.17520       14914.91
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0019 602-06639               281.000  m   |      68.00000      19108.00|     113.33000      31845.73|      69.16520       19435.42
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0020 602-06646                86.000  m   |      65.00000       5590.00|      55.77000       4796.22|      80.14740        6892.68
  TEMPORARY CONCRETE BARRIER              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   976,454.50                                                  ROUTE : HOSPITAL ROAD
     CALL ORDER   : 321                     CONTRACT ID : B -25561-A                   COUNTIES : JOHNSON
     LETTING DATE : 08/14/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1364963              |(8) 35-1609544              |(9) 35-0906416
                                          |ERBER & MILLIGAN CONSTR. CO.|SCHUTT-LOOKABILL CO         |WEDDLE BROTHERS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 602-06729                26.000  EACH|       8.00000        208.00|       8.00000        208.00|       7.65220         198.96
  BARRIER DELINEATOR                      |                            |                            |
0022 610-05527               620.000  Mg  |      52.00000      32240.00|      70.72000      43846.40|      57.84010       35860.86
  HMA FOR APPROACHES                      |                            |                            |
0023 610-06257               204.000  m2  |      57.50000      11730.00|      70.00000      14280.00|      60.39470       12320.52
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0024 616-02320               340.000  m2  |       3.00000       1020.00|       2.25000        765.00|       2.92590         994.81
  GEOTEXTILES                             |                            |                            |
0025 616-06405                80.000  Mg  |      24.00000       1920.00|      50.00000       4000.00|      52.84840        4227.87
  RIPRAP, REVETMENT                       |                            |                            |
0026 619-04414                 6.000  EACH|     140.00000        840.00|      50.00000        300.00|      42.81190         256.87
  DRAIN EXTENSION                         |                            |                            |
0027 621-01004                 2.000  EACH|     200.00000        400.00|     128.00000        256.00|     120.24890         240.50
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0028 621-06559              1000.000  m2  |       1.00000       1000.00|       0.97000        970.00|       0.92830         928.30
  MULCHED SEEDING, R                      |                            |                            |
0029 702-51005               126.700  m3  |     485.00000      61449.50|     624.67000      79145.69|     633.72550       80293.02
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0030 702-51110               522.600  kg  |       6.50000       3396.90|       4.27000       2231.50|       6.60690        3452.77
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0031 702-51863               464.000  EACH|      12.00000       5568.00|       6.00000       2784.00|       7.33920        3405.39
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0032 702-90915                 2.000  m3  |    1500.00000       3000.00|    2000.00000       4000.00|    7460.88280       14921.77
  CONCRETE, A                             |                            |                            |
0033 703-51030              2750.000  kg  |       1.35000       3712.50|       1.00000       2750.00|       1.29440        3559.60
  REINFORCING STEEL                       |                            |                            |
0034 703-51032             60504.000  kg  |       1.40000      84705.60|       1.26000      76235.04|       1.51010       91367.09
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0035 703-97936              1038.000  EACH|       8.50000       8823.00|      11.16000      11584.08|      11.00880       11427.13
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0036 704-51002               274.900  m3  |     475.00000     130577.50|     605.88000     166556.41|     588.87050      161880.50
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0037 706-05732                 4.000  EACH|    1250.00000       5000.00|    1400.00000       5600.00|    1311.80630        5247.23
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0038 706-51020                32.200  m3  |     500.00000      16100.00|     465.00000      14973.00|     576.21550       18554.14
  CONCRETE, C, RAILING                    |                            |                            |
0039 707-05985               402.400  m   |     460.00000     185104.00|     344.00000     138425.60|     372.84710      150033.67
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, IV,|                            |                            |
   1372 mm X 508 mm                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   976,454.50                                                  ROUTE : HOSPITAL ROAD
     CALL ORDER   : 321                     CONTRACT ID : B -25561-A                   COUNTIES : JOHNSON
     LETTING DATE : 08/14/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1364963              |(8) 35-1609544              |(9) 35-0906416
                                          |ERBER & MILLIGAN CONSTR. CO.|SCHUTT-LOOKABILL CO         |WEDDLE BROTHERS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 709-51821                        LUMP|    7500.00000       7500.00|    8010.00000       8010.00|    7652.20000        7652.20
  SURFACE SEAL                            |                            |                            |
0041 715-05407                38.000  m   |      10.00000        380.00|      20.00000        760.00|      40.13110        1524.98
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0042 724-51925                32.900  m   |     300.00000       9870.00|     330.00000      10857.00|     292.95700        9638.29
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0043 801-06203               444.000  m   |       1.40000        621.60|       1.28000        568.32|       1.25520         557.31
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0044 801-06207              3058.000  m   |       3.25000       9938.50|       3.61000      11039.38|       3.40720       10419.22
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0045 801-06640                20.000  EACH|     120.00000       2400.00|     104.00000       2080.00|      98.38550        1967.71
  CONSTRUCTION SIGN, A                    |                            |                            |
0046 801-06645                 2.000  EACH|      35.00000         70.00|      41.00000         82.00|      60.12450         120.25
  CONSTRUCTION SIGN, B                    |                            |                            |
0047 801-06775                        LUMP|   17500.00000      17500.00|   19340.00000      19340.00|   15289.95000       15289.95
  MAINTAINING TRAFFIC                     |                            |                            |
0048 808-06701                54.000  m   |       1.50000         81.00|       1.16000         62.64|       1.14760          61.97
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0049 808-06703               808.000  m   |       1.10000        888.80|       1.14000        921.12|       1.11190         898.42
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0050 808-06716              1081.000  m   |       2.20000       2378.20|       1.90000       2053.90|       1.82910        1977.26
  LINE, REMOVE                            |                            |                            |
0051 808-75245               812.000  m   |       1.10000        893.20|       1.14000        925.68|       1.11190         902.86
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
     SECTION TOTALS                       |             $    998,378.00|             $  1,018,294.45|                $  1,216,029.51
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    998,378.00|             $  1,018,294.45|                $  1,216,029.51
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   976,454.50                                                  ROUTE : HOSPITAL ROAD
     CALL ORDER   : 321                     CONTRACT ID : B -25561-A                   COUNTIES : JOHNSON
     LETTING DATE : 08/14/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(10) 35-0918397             |                            |
                                          |RIETH RILEY CONSTRUCTION    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                10.000  MOS |    2300.00000      23000.00|                            |
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|   13000.00000      13000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   67500.00000      67500.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               177.000  m2  |      60.00000      10620.00|                            |
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               467.000  m   |       7.00000       3269.00|                            |
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51328                        LUMP|  243000.00000     243000.00|                            |
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0007 202-60820               395.000  m2  |      11.20000       4424.00|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 203-02010                 1.000  m3  |    2000.00000       2000.00|                            |
  EXCAVATION, ROCK                        |                            |                            |
0009 203-02070               100.000  m3  |      22.00000       2200.00|                            |
  BORROW                                  |                            |                            |
0010 203-02080                 0.532  km  |   18000.00000       9576.00|                            |
  LINEAR GRADING                          |                            |                            |
0011 206-51230               140.000  m3  |      30.00000       4200.00|                            |
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0012 211-06467               140.000  m3  |      63.00000       8820.00|                            |
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0013 303-60900                76.000  Mg  |      21.00000       1596.00|                            |
  COMPACTED AGGREGATE FOR BASE, 0         |                            |                            |
0014 406-05521               473.000  m2  |       1.50000        709.50|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0015 601-01522                 4.000  EACH|    1175.00000       4700.00|                            |
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0016 601-04746                 3.000  EACH|    5850.00000      17550.00|                            |
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0017 601-94689                 4.000  EACH|    2110.00000       8440.00|                            |
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0018 601-99105               449.580  m   |      30.00000      13487.40|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0019 602-06639               281.000  m   |     120.00000      33720.00|                            |
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0020 602-06646                86.000  m   |     108.00000       9288.00|                            |
  TEMPORARY CONCRETE BARRIER              |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/16/01
                                                                                                                   PAGE : 321 -12
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   976,454.50                                                  ROUTE : HOSPITAL ROAD
     CALL ORDER   : 321                     CONTRACT ID : B -25561-A                   COUNTIES : JOHNSON
     LETTING DATE : 08/14/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(10) 35-0918397             |                            |
                                          |RIETH RILEY CONSTRUCTION    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 602-06729                26.000  EACH|       8.00000        208.00|                            |
  BARRIER DELINEATOR                      |                            |                            |
0022 610-05527               620.000  Mg  |     104.00000      64480.00|                            |
  HMA FOR APPROACHES                      |                            |                            |
0023 610-06257               204.000  m2  |      91.00000      18564.00|                            |
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0024 616-02320               340.000  m2  |       2.50000        850.00|                            |
  GEOTEXTILES                             |                            |                            |
0025 616-06405                80.000  Mg  |      45.00000       3600.00|                            |
  RIPRAP, REVETMENT                       |                            |                            |
0026 619-04414                 6.000  EACH|     160.00000        960.00|                            |
  DRAIN EXTENSION                         |                            |                            |
0027 621-01004                 2.000  EACH|     500.00000       1000.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0028 621-06559              1000.000  m2  |       0.30000        300.00|                            |
  MULCHED SEEDING, R                      |                            |                            |
0029 702-51005               126.700  m3  |     875.00000     110862.50|                            |
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0030 702-51110               522.600  kg  |       9.00000       4703.40|                            |
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0031 702-51863               464.000  EACH|      10.00000       4640.00|                            |
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0032 702-90915                 2.000  m3  |     550.00000       1100.00|                            |
  CONCRETE, A                             |                            |                            |
0033 703-51030              2750.000  kg  |       1.25000       3437.50|                            |
  REINFORCING STEEL                       |                            |                            |
0034 703-51032             60504.000  kg  |       1.35000      81680.40|                            |
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0035 703-97936              1038.000  EACH|      20.00000      20760.00|                            |
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0036 704-51002               274.900  m3  |     810.00000     222669.00|                            |
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0037 706-05732                 4.000  EACH|    2200.00000       8800.00|                            |
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0038 706-51020                32.200  m3  |     635.00000      20447.00|                            |
  CONCRETE, C, RAILING                    |                            |                            |
0039 707-05985               402.400  m   |     600.00000     241440.00|                            |
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, IV,|                            |                            |
   1372 mm X 508 mm                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   976,454.50                                                  ROUTE : HOSPITAL ROAD
     CALL ORDER   : 321                     CONTRACT ID : B -25561-A                   COUNTIES : JOHNSON
     LETTING DATE : 08/14/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(10) 35-0918397             |                            |
                                          |RIETH RILEY CONSTRUCTION    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 709-51821                        LUMP|    7680.00000       7680.00|                            |
  SURFACE SEAL                            |                            |                            |
0041 715-05407                38.000  m   |      22.00000        836.00|                            |
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0042 724-51925                32.900  m   |     520.00000      17108.00|                            |
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0043 801-06203               444.000  m   |       1.10000        488.40|                            |
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0044 801-06207              3058.000  m   |       3.10000       9479.80|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0045 801-06640                20.000  EACH|      90.00000       1800.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0046 801-06645                 2.000  EACH|      35.00000         70.00|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0047 801-06775                        LUMP|   27000.00000      27000.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0048 808-06701                54.000  m   |       1.00000         54.00|                            |
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0049 808-06703               808.000  m   |       1.00000        808.00|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0050 808-06716              1081.000  m   |       1.70000       1837.70|                            |
  LINE, REMOVE                            |                            |                            |
0051 808-75245               812.000  m   |       1.00000        812.00|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
     SECTION TOTALS                       |             $  1,359,575.60|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,359,575.60|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,288,099.95                                                  ROUTE : NUS 50
     CALL ORDER   : 331                     CONTRACT ID : B -25562-A                   COUNTIES : LAWRENCE
     LETTING DATE : 08/14/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME :  120  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0426007
                                                                                                  0426007

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-2072438     TD & O LLC                                                             $    951,705.75     100.0000%
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  1,017,700.50     106.9343%
   3   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $  1,061,601.22     111.5472%
   4   35-1878024     RAGLE, INC.                                                            $  1,088,272.47     114.3496%
   5   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $  1,186,280.53     124.6478%
   6   35-1618530     AMERICAN CONTRACTING & SERVICES, INC.                                  $  1,192,363.84     125.2870%
   7   35-1801998     CLR, INC.                                                              $  1,236,086.14     129.8811%
   8   35-0906416     WEDDLE BROTHERS CONSTRUCTION                                           $  1,303,031.83     136.9154%
   9   35-1447641     STRUCTURE CONTRACTORS                                                  $  1,314,904.91     138.1629%
   10  35-1212938     ATLAS EXCAVATING, INC.                                                 $  1,322,842.91     138.9970%
====================================================================================================================================
                                          |(1) 35-2072438              |(2) 35-1917625              |(3) 35-2040801
                                          |TD & O LLC                  |MILESTONE CONTRACTORS, L.P. |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 9.000  MOS |    1150.00000      10350.00|    1400.00000      12600.00|    1475.00000       13275.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    2000.00000       2000.00|    2000.00000       2000.00|    4000.00000        4000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   45000.00000      45000.00|   50000.00000      50000.00|   52000.00000       52000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    3000.00000       3000.00|    3000.00000       3000.00|     500.00000         500.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 201-90788                        LUMP|    5000.00000       5000.00|    3000.00000       3000.00|    7000.00000        7000.00
  DEBRIS, REMOVE , STR NO 2               |                            |                            |
0006 202-02240               346.000  m2  |      20.00000       6920.00|      30.00000      10380.00|      25.00000        8650.00
  PAVEMENT, REMOVE                        |                            |                            |
0007 202-02241               110.220  m   |       6.60000        727.45|      18.50000       2039.07|      18.00000        1983.96
  GUARDRAIL, REMOVE                       |                            |                            |
0008 202-51328                        LUMP|    7500.00000       7500.00|   32500.00000      32500.00|   19000.00000       19000.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR NO 1                                |                            |                            |
0009 202-51328                        LUMP|    7500.00000       7500.00|   31000.00000      31000.00|   15000.00000       15000.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR NO 2                                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,288,099.95                                                  ROUTE : NUS 50
     CALL ORDER   : 331                     CONTRACT ID : B -25562-A                   COUNTIES : LAWRENCE
     LETTING DATE : 08/14/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2072438              |(2) 35-1917625              |(3) 35-2040801
                                          |TD & O LLC                  |MILESTONE CONTRACTORS, L.P. |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0010 202-60820               718.000  m2  |       2.50000       1795.00|       3.25000       2333.50|       3.75000        2692.50
  SURFACE MILLING, ASPHALT                |                            |                            |
0011 303-52308               166.000  Mg  |      17.50000       2905.00|      25.00000       4150.00|      20.00000        3320.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0012 406-05521              2596.000  m2  |       0.25000        649.00|       0.38000        986.48|       0.36000         934.56
  ASPHALT FOR TACK COAT                   |                            |                            |
0013 502-06329               143.800  m2  |      65.00000       9347.00|      80.00000      11504.00|      60.00000        8628.00
  PCCP, 300 mm                            |                            |                            |
0014 503-03489                52.000  EACH|       7.00000        364.00|      15.00000        780.00|      17.00000         884.00
  RETROFITTED TIE BARS                    |                            |                            |
0015 503-05310                23.600  m   |     140.00000       3304.00|     370.00000       8732.00|     210.00000        4956.00
  TERMINAL JOINT                          |                            |                            |
0016 601-01522                 7.000  EACH|    1400.00000       9800.00|    1285.00000       8995.00|    1250.00000        8750.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0017 601-04746                 2.000  EACH|    4900.00000       9800.00|    8000.00000      16000.00|    3500.00000        7000.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0018 601-99105                19.050  m   |     100.00000       1905.00|      78.25000       1490.66|      76.00000        1447.80
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0019 601-99108                 7.620  m   |     150.00000       1143.00|     144.00000       1097.28|     140.00000        1066.80
  GUARDRAIL, W BEAM, DOUBLE FACED, 1.905  |                            |                            |
  m SPACING                               |                            |                            |
0020 602-06639               829.070  m   |      50.00000      41453.50|      43.00000      35650.01|      65.00000       53889.55
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0021 602-06729               204.000  EACH|       6.50000       1326.00|       7.20000       1468.80|       7.00000        1428.00
  BARRIER DELINEATOR                      |                            |                            |
0022 610-05527               564.000  Mg  |      60.00000      33840.00|     120.00000      67680.00|      80.00000       45120.00
  HMA FOR APPROACHES                      |                            |                            |
0023 610-06259               313.600  m2  |      60.00000      18816.00|      75.00000      23520.00|      60.00000       18816.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  300 mm                                  |                            |                            |
0024 616-02320               168.000  m2  |       3.00000        504.00|       5.50000        924.00|       3.50000         588.00
  GEOTEXTILES                             |                            |                            |
0025 616-06405                60.000  Mg  |      19.00000       1140.00|      35.00000       2100.00|      30.00000        1800.00
  RIPRAP, REVETMENT                       |                            |                            |
0026 621-01004                 2.000  EACH|     500.00000       1000.00|     640.00000       1280.00|     625.00000        1250.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0027 621-06559              3000.000  m2  |       1.00000       3000.00|       0.50000       1500.00|       0.48000        1440.00
  MULCHED SEEDING, R                      |                            |                            |
0028 702-51110              1742.000  kg  |       4.00000       6968.00|       4.80000       8361.60|       5.89000       10260.38
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,288,099.95                                                  ROUTE : NUS 50
     CALL ORDER   : 331                     CONTRACT ID : B -25562-A                   COUNTIES : LAWRENCE
     LETTING DATE : 08/14/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2072438              |(2) 35-1917625              |(3) 35-2040801
                                          |TD & O LLC                  |MILESTONE CONTRACTORS, L.P. |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0029 702-51863              2914.000  EACH|       7.50000      21855.00|       5.00000      14570.00|       9.00000       26226.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0030 703-51030              5754.000  kg  |       1.25000       7192.50|       1.20000       6904.80|       1.50000        8631.00
  REINFORCING STEEL                       |                            |                            |
0031 703-51032             27926.000  kg  |       1.50000      41889.00|       1.30000      36303.80|       1.70000       47474.20
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0032 703-97936               174.000  EACH|       9.00000       1566.00|       8.50000       1479.00|      15.00000        2610.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0033 704-51002                38.900  m3  |     450.00000      17505.00|     900.00000      35010.00|    1000.00000       38900.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0034 706-05732                 8.000  EACH|    1000.00000       8000.00|    1000.00000       8000.00|    1450.00000       11600.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0035 706-51020               149.400  m3  |     400.00000      59760.00|     285.00000      42579.00|     439.00000       65586.60
  CONCRETE, C, RAILING                    |                            |                            |
0036 709-51821                        LUMP|    3000.00000       3000.00|    7700.00000       7700.00|    8000.00000        8000.00
  SURFACE SEAL , STR NO 1                 |                            |                            |
0037 709-51821                        LUMP|    3000.00000       3000.00|    7500.00000       7500.00|    7800.00000        7800.00
  SURFACE SEAL , STR NO 2                 |                            |                            |
0038 711-51878                        LUMP|   10000.00000      10000.00|    4000.00000       4000.00|    6500.00000        6500.00
  JACKING AND SUPPORTING GIRDERS , STR NO |                            |                            |
  2                                       |                            |                            |
0039 715-91361                26.000  m   |      12.00000        312.00|     170.00000       4420.00|      50.00000        1300.00
  PIPE, PVC, 150 mm                       |                            |                            |
0040 722-51401               270.000  m2  |     150.00000      40500.00|     190.00000      51300.00|       5.00000        1350.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0041 722-51842              6767.000  m2  |      45.00000     304515.00|      32.00000     216544.00|      45.00000      304515.00
  BRIDGE DECK OVERLAY                     |                            |                            |
0042 722-51846                70.500  m3  |     395.00000      27847.50|     395.00000      27847.50|     395.00000       27847.50
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0043 722-51852              1001.000  m2  |      60.00000      60060.00|      43.00000      43043.00|       1.00000        1001.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0044 722-60824              6694.000  m2  |       1.00000       6694.00|       1.60000      10710.40|       3.28000       21956.32
  SURFACE MILLING                         |                            |                            |
0045 724-06985                38.400  m   |     150.00000       5760.00|    1950.00000      74880.00|    2500.00000       96000.00
  MODULAR EXPANSION JOINT                 |                            |                            |
0046 724-51925                13.000  m   |     150.00000       1950.00|     390.00000       5070.00|     450.00000        5850.00
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0047 801-01093                18.000  EACH|    1100.00000      19800.00|     925.00000      16650.00|    1000.00000       18000.00
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
0048 801-06207              4145.000  m   |       3.00000      12435.00|       3.20000      13264.00|       3.00000       12435.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,288,099.95                                                  ROUTE : NUS 50
     CALL ORDER   : 331                     CONTRACT ID : B -25562-A                   COUNTIES : LAWRENCE
     LETTING DATE : 08/14/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2072438              |(2) 35-1917625              |(3) 35-2040801
                                          |TD & O LLC                  |MILESTONE CONTRACTORS, L.P. |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0049 801-06640                29.000  EACH|     120.00000       3480.00|     155.00000       4495.00|     120.00000        3480.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0050 801-06645                 2.000  EACH|      50.00000        100.00|      52.00000        104.00|      50.00000         100.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0051 801-06710               360.000  DAY |      16.00000       5760.00|      13.50000       4860.00|      15.00000        5400.00
  FLASHING ARROW SIGN                     |                            |                            |
0052 801-06775                        LUMP|   29132.80000      29132.80|   15000.00000      15000.00|   18000.00000       18000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0053 801-97643               616.000  m   |      12.25000       7546.00|       9.80000       6036.80|       9.50000        5852.00
  TEMPORARY BUZZ STRIPS                   |                            |                            |
0054 808-06711               270.000  m   |       1.00000        270.00|       0.50000        135.00|       0.45000         121.50
  LINE, PAINT, BROKEN, WHITE, 100 mm      |                            |                            |
0055 808-06713               929.000  m   |       1.00000        929.00|       0.50000        464.50|       0.45000         418.05
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0056 808-06714               952.000  m   |       1.00000        952.00|       0.50000        476.00|       0.45000         428.40
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0057 808-06716              1310.000  m   |       2.00000       2620.00|       1.85000       2423.50|       1.60000        2096.00
  LINE, REMOVE                            |                            |                            |
0058 808-75008               174.000  m   |       2.00000        348.00|       0.95000        165.30|       0.90000         156.60
  LINE, PAINT, SOLID, WHITE, 200 mm       |                            |                            |
0059 202-90883              3290.000  m2  |       3.00000       9870.00|       3.25000      10692.50|       4.95000       16285.50
  OVERLAY, CONCRETE, REMOVE               |                            |                            |
     SECTION TOTALS                       |             $    951,705.75|             $  1,017,700.50|                $  1,061,601.22
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    951,705.75|             $  1,017,700.50|                $  1,061,601.22
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,288,099.95                                                  ROUTE : NUS 50
     CALL ORDER   : 331                     CONTRACT ID : B -25562-A                   COUNTIES : LAWRENCE
     LETTING DATE : 08/14/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1878024              |(5) 35-1364963              |(6) 35-1618530
                                          |RAGLE, INC.                 |ERBER & MILLIGAN CONSTR. CO.|AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 9.000  MOS |    1100.00000       9900.00|    1000.00000       9000.00|    1200.00000       10800.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    3000.00000       3000.00|    2500.00000       2500.00|    5000.00000        5000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   54000.00000      54000.00|   58000.00000      58000.00|   59000.00000       59000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|     500.00000        500.00|    1000.00000       1000.00|    6000.00000        6000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 201-90788                        LUMP|   15000.00000      15000.00|   18000.00000      18000.00|   29000.00000       29000.00
  DEBRIS, REMOVE , STR NO 2               |                            |                            |
0006 202-02240               346.000  m2  |      22.00000       7612.00|      18.00000       6228.00|      15.00000        5190.00
  PAVEMENT, REMOVE                        |                            |                            |
0007 202-02241               110.220  m   |       7.00000        771.54|      10.00000       1102.20|      17.00000        1873.74
  GUARDRAIL, REMOVE                       |                            |                            |
0008 202-51328                        LUMP|   41400.00000      41400.00|   55000.00000      55000.00|   50000.00000       50000.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR NO 1                                |                            |                            |
0009 202-51328                        LUMP|   37400.00000      37400.00|   44500.00000      44500.00|   25000.00000       25000.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR NO 2                                |                            |                            |
0010 202-60820               718.000  m2  |       4.00000       2872.00|       2.50000       1795.00|       4.00000        2872.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0011 303-52308               166.000  Mg  |      22.00000       3652.00|      18.50000       3071.00|      30.00000        4980.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0012 406-05521              2596.000  m2  |       0.65000       1687.40|       0.75000       1947.00|       0.55000        1427.80
  ASPHALT FOR TACK COAT                   |                            |                            |
0013 502-06329               143.800  m2  |      55.00000       7909.00|      55.00000       7909.00|      65.00000        9347.00
  PCCP, 300 mm                            |                            |                            |
0014 503-03489                52.000  EACH|      11.00000        572.00|      15.00000        780.00|      20.00000        1040.00
  RETROFITTED TIE BARS                    |                            |                            |
0015 503-05310                23.600  m   |     300.00000       7080.00|     260.00000       6136.00|     400.00000        9440.00
  TERMINAL JOINT                          |                            |                            |
0016 601-01522                 7.000  EACH|    1850.00000      12950.00|    1900.00000      13300.00|    2000.00000       14000.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0017 601-04746                 2.000  EACH|    8250.00000      16500.00|    6750.00000      13500.00|    5000.00000       10000.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0018 601-99105                19.050  m   |      77.00000       1466.85|      85.00000       1619.25|      80.00000        1524.00
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0019 601-99108                 7.620  m   |      66.00000        502.92|      75.00000        571.50|      70.00000         533.40
  GUARDRAIL, W BEAM, DOUBLE FACED, 1.905  |                            |                            |
  m SPACING                               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,288,099.95                                                  ROUTE : NUS 50
     CALL ORDER   : 331                     CONTRACT ID : B -25562-A                   COUNTIES : LAWRENCE
     LETTING DATE : 08/14/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1878024              |(5) 35-1364963              |(6) 35-1618530
                                          |RAGLE, INC.                 |ERBER & MILLIGAN CONSTR. CO.|AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 602-06639               829.070  m   |     110.00000      91197.70|      27.50000      22799.43|      90.00000       74616.30
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0021 602-06729               204.000  EACH|       5.00000       1020.00|       8.00000       1632.00|       7.50000        1530.00
  BARRIER DELINEATOR                      |                            |                            |
0022 610-05527               564.000  Mg  |      90.00000      50760.00|     115.00000      64860.00|     115.00000       64860.00
  HMA FOR APPROACHES                      |                            |                            |
0023 610-06259               313.600  m2  |      60.00000      18816.00|      57.50000      18032.00|      60.00000       18816.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  300 mm                                  |                            |                            |
0024 616-02320               168.000  m2  |       2.00000        336.00|       3.00000        504.00|       5.00000         840.00
  GEOTEXTILES                             |                            |                            |
0025 616-06405                60.000  Mg  |      22.00000       1320.00|      24.00000       1440.00|      40.00000        2400.00
  RIPRAP, REVETMENT                       |                            |                            |
0026 621-01004                 2.000  EACH|     100.00000        200.00|     650.00000       1300.00|     650.00000        1300.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0027 621-06559              3000.000  m2  |       0.60000       1800.00|       0.75000       2250.00|       0.50000        1500.00
  MULCHED SEEDING, R                      |                            |                            |
0028 702-51110              1742.000  kg  |       5.00000       8710.00|       5.50000       9581.00|       4.00000        6968.00
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0029 702-51863              2914.000  EACH|       4.00000      11656.00|       6.75000      19669.50|       6.00000       17484.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0030 703-51030              5754.000  kg  |       1.54000       8861.16|       1.50000       8631.00|       1.30000        7480.20
  REINFORCING STEEL                       |                            |                            |
0031 703-51032             27926.000  kg  |       1.60000      44681.60|       1.60000      44681.60|       1.40000       39096.40
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0032 703-97936               174.000  EACH|       8.00000       1392.00|      12.50000       2175.00|      12.00000        2088.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0033 704-51002                38.900  m3  |     750.00000      29175.00|     600.00000      23340.00|     850.00000       33065.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0034 706-05732                 8.000  EACH|     900.00000       7200.00|    1200.00000       9600.00|    1100.00000        8800.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0035 706-51020               149.400  m3  |     275.00000      41085.00|     440.00000      65736.00|     450.00000       67230.00
  CONCRETE, C, RAILING                    |                            |                            |
0036 709-51821                        LUMP|    8130.00000       8130.00|    7850.00000       7850.00|    8000.00000        8000.00
  SURFACE SEAL , STR NO 1                 |                            |                            |
0037 709-51821                        LUMP|    7940.00000       7940.00|    7550.00000       7550.00|    8000.00000        8000.00
  SURFACE SEAL , STR NO 2                 |                            |                            |
0038 711-51878                        LUMP|    5200.00000       5200.00|   13500.00000      13500.00|   10000.00000       10000.00
  JACKING AND SUPPORTING GIRDERS , STR NO |                            |                            |
  2                                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,288,099.95                                                  ROUTE : NUS 50
     CALL ORDER   : 331                     CONTRACT ID : B -25562-A                   COUNTIES : LAWRENCE
     LETTING DATE : 08/14/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1878024              |(5) 35-1364963              |(6) 35-1618530
                                          |RAGLE, INC.                 |ERBER & MILLIGAN CONSTR. CO.|AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0039 715-91361                26.000  m   |     100.00000       2600.00|     120.00000       3120.00|     175.00000        4550.00
  PIPE, PVC, 150 mm                       |                            |                            |
0040 722-51401               270.000  m2  |     150.00000      40500.00|     100.00000      27000.00|      80.00000       21600.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0041 722-51842              6767.000  m2  |      35.00000     236845.00|      40.00000     270680.00|      40.00000      270680.00
  BRIDGE DECK OVERLAY                     |                            |                            |
0042 722-51846                70.500  m3  |     395.00000      27847.50|     395.00000      27847.50|     395.00000       27847.50
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0043 722-51852              1001.000  m2  |      40.00000      40040.00|      55.00000      55055.00|      20.00000       20020.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0044 722-60824              6694.000  m2  |       4.00000      26776.00|       3.45000      23094.30|       4.00000       26776.00
  SURFACE MILLING                         |                            |                            |
0045 724-06985                38.400  m   |    1800.00000      69120.00|    2250.00000      86400.00|    2300.00000       88320.00
  MODULAR EXPANSION JOINT                 |                            |                            |
0046 724-51925                13.000  m   |     350.00000       4550.00|     350.00000       4550.00|     550.00000        7150.00
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0047 801-01093                18.000  EACH|     900.00000      16200.00|     950.00000      17100.00|    1000.00000       18000.00
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
0048 801-06207              4145.000  m   |       2.75000      11398.75|       3.25000      13471.25|       3.20000       13264.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0049 801-06640                29.000  EACH|     150.00000       4350.00|     180.00000       5220.00|     175.00000        5075.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0050 801-06645                 2.000  EACH|      50.00000        100.00|      50.00000        100.00|      55.00000         110.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0051 801-06710               360.000  DAY |      13.00000       4680.00|      18.00000       6480.00|      13.00000        4680.00
  FLASHING ARROW SIGN                     |                            |                            |
0052 801-06775                        LUMP|   10000.00000      10000.00|   45000.00000      45000.00|   40000.00000       40000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0053 801-97643               616.000  m   |       9.50000       5852.00|      12.50000       7700.00|      10.00000        6160.00
  TEMPORARY BUZZ STRIPS                   |                            |                            |
0054 808-06711               270.000  m   |       0.45000        121.50|       0.60000        162.00|       0.50000         135.00
  LINE, PAINT, BROKEN, WHITE, 100 mm      |                            |                            |
0055 808-06713               929.000  m   |       0.45000        418.05|       0.60000        557.40|       0.50000         464.50
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0056 808-06714               952.000  m   |       0.45000        428.40|       0.60000        571.20|       0.50000         476.00
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0057 808-06716              1310.000  m   |       1.75000       2292.50|       2.20000       2882.00|       2.00000        2620.00
  LINE, REMOVE                            |                            |                            |
0058 808-75008               174.000  m   |       0.90000        156.60|       0.60000        104.40|       1.00000         174.00
  LINE, PAINT, SOLID, WHITE, 200 mm       |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/16/01
                                                                                                                   PAGE : 331 -8
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,288,099.95                                                  ROUTE : NUS 50
     CALL ORDER   : 331                     CONTRACT ID : B -25562-A                   COUNTIES : LAWRENCE
     LETTING DATE : 08/14/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1878024              |(5) 35-1364963              |(6) 35-1618530
                                          |RAGLE, INC.                 |ERBER & MILLIGAN CONSTR. CO.|AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0059 202-90883              3290.000  m2  |       6.00000      19740.00|       5.50000      18095.00|       4.00000       13160.00
  OVERLAY, CONCRETE, REMOVE               |                            |                            |
     SECTION TOTALS                       |             $  1,088,272.47|             $  1,186,280.53|                $  1,192,363.84
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,088,272.47|             $  1,186,280.53|                $  1,192,363.84
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,288,099.95                                                  ROUTE : NUS 50
     CALL ORDER   : 331                     CONTRACT ID : B -25562-A                   COUNTIES : LAWRENCE
     LETTING DATE : 08/14/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1801998              |(8) 35-0906416              |(9) 35-1447641
                                          |CLR, INC.                   |WEDDLE BROTHERS CONSTRUCTION|STRUCTURE CONTRACTORS
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 9.000  MOS |    1800.00000      16200.00|    1277.30000      11495.70|    1300.00000       11700.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|     750.00000        750.00|    4680.13000       4680.13|    3000.00000        3000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   61800.00000      61800.00|   65151.59000      65151.59|   65000.00000       65000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    6000.00000       6000.00|    9615.11000       9615.11|   13000.00000       13000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 201-90788                        LUMP|    2375.00000       2375.00|   37110.87000      37110.87|    4000.00000        4000.00
  DEBRIS, REMOVE , STR NO 2               |                            |                            |
0006 202-02240               346.000  m2  |      27.00000       9342.00|      22.94000       7937.24|      35.00000       12110.00
  PAVEMENT, REMOVE                        |                            |                            |
0007 202-02241               110.220  m   |       4.00000        440.88|      20.90000       2303.60|      18.00000        1983.96
  GUARDRAIL, REMOVE                       |                            |                            |
0008 202-51328                        LUMP|   27000.00000      27000.00|   50114.31000      50114.31|   38000.00000       38000.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR NO 1                                |                            |                            |
0009 202-51328                        LUMP|   18000.00000      18000.00|   22154.78000      22154.78|   38000.00000       38000.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR NO 2                                |                            |                            |
0010 202-60820               718.000  m2  |       1.60000       1148.80|       4.27000       3065.86|       5.00000        3590.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0011 303-52308               166.000  Mg  |      80.00000      13280.00|      28.70000       4764.20|      35.00000        5810.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0012 406-05521              2596.000  m2  |       0.67000       1739.32|       0.39000       1012.44|       0.50000        1298.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0013 502-06329               143.800  m2  |      93.00000      13373.40|      79.20000      11388.96|      65.00000        9347.00
  PCCP, 300 mm                            |                            |                            |
0014 503-03489                52.000  EACH|      21.00000       1092.00|      16.46000        855.92|      30.00000        1560.00
  RETROFITTED TIE BARS                    |                            |                            |
0015 503-05310                23.600  m   |     600.00000      14160.00|     645.29000      15228.84|     400.00000        9440.00
  TERMINAL JOINT                          |                            |                            |
0016 601-01522                 7.000  EACH|    1460.00000      10220.00|    1330.33000       9312.31|    1900.00000       13300.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0017 601-04746                 2.000  EACH|    5050.00000      10100.00|    8301.24000      16602.48|    9000.00000       18000.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0018 601-99105                19.050  m   |     103.00000       1962.15|      83.80000       1596.39|      80.00000        1524.00
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0019 601-99108                 7.620  m   |     154.00000       1173.48|     150.14000       1144.07|      70.00000         533.40
  GUARDRAIL, W BEAM, DOUBLE FACED, 1.905  |                            |                            |
  m SPACING                               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,288,099.95                                                  ROUTE : NUS 50
     CALL ORDER   : 331                     CONTRACT ID : B -25562-A                   COUNTIES : LAWRENCE
     LETTING DATE : 08/14/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1801998              |(8) 35-0906416              |(9) 35-1447641
                                          |CLR, INC.                   |WEDDLE BROTHERS CONSTRUCTION|STRUCTURE CONTRACTORS
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 602-06639               829.070  m   |      70.00000      58034.90|      50.13000      41561.28|      45.00000       37308.15
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0021 602-06729               204.000  EACH|       5.00000       1020.00|       8.11000       1654.44|       9.00000        1836.00
  BARRIER DELINEATOR                      |                            |                            |
0022 610-05527               564.000  Mg  |      67.00000      37788.00|     107.93000      60872.52|     112.00000       63168.00
  HMA FOR APPROACHES                      |                            |                            |
0023 610-06259               313.600  m2  |      80.00000      25088.00|      68.58000      21506.69|      70.00000       21952.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  300 mm                                  |                            |                            |
0024 616-02320               168.000  m2  |       2.25000        378.00|       4.17000        700.56|       5.00000         840.00
  GEOTEXTILES                             |                            |                            |
0025 616-06405                60.000  Mg  |      90.00000       5400.00|      98.68000       5920.80|      85.00000        5100.00
  RIPRAP, REVETMENT                       |                            |                            |
0026 621-01004                 2.000  EACH|     450.00000        900.00|     665.16000       1330.32|     700.00000        1400.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0027 621-06559              3000.000  m2  |       0.35000       1050.00|       0.52000       1560.00|       0.50000        1500.00
  MULCHED SEEDING, R                      |                            |                            |
0028 702-51110              1742.000  kg  |       7.65000      13326.30|       6.17000      10748.14|      15.00000       26130.00
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0029 702-51863              2914.000  EACH|       4.65000      13550.10|       5.91000      17221.74|       5.00000       14570.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0030 703-51030              5754.000  kg  |       1.25000       7192.50|       1.59000       9148.86|       1.50000        8631.00
  REINFORCING STEEL                       |                            |                            |
0031 703-51032             27926.000  kg  |       1.46000      40771.96|       1.64000      45798.64|       1.75000       48870.50
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0032 703-97936               174.000  EACH|      16.00000       2784.00|      10.46000       1820.04|      15.00000        2610.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0033 704-51002                38.900  m3  |     800.00000      31120.00|    1450.54000      56426.01|    1350.00000       52515.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0034 706-05732                 8.000  EACH|    1150.00000       9200.00|    1298.62000      10388.96|    1200.00000        9600.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0035 706-51020               149.400  m3  |     395.00000      59013.00|     361.17000      53958.80|     382.00000       57070.80
  CONCRETE, C, RAILING                    |                            |                            |
0036 709-51821                        LUMP|    7750.00000       7750.00|    7981.96000       7981.96|    9000.00000        9000.00
  SURFACE SEAL , STR NO 1                 |                            |                            |
0037 709-51821                        LUMP|    7400.00000       7400.00|    7769.11000       7769.11|    8500.00000        8500.00
  SURFACE SEAL , STR NO 2                 |                            |                            |
0038 711-51878                        LUMP|   15000.00000      15000.00|    5981.07000       5981.07|    6000.00000        6000.00
  JACKING AND SUPPORTING GIRDERS , STR NO |                            |                            |
  2                                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,288,099.95                                                  ROUTE : NUS 50
     CALL ORDER   : 331                     CONTRACT ID : B -25562-A                   COUNTIES : LAWRENCE
     LETTING DATE : 08/14/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1801998              |(8) 35-0906416              |(9) 35-1447641
                                          |CLR, INC.                   |WEDDLE BROTHERS CONSTRUCTION|STRUCTURE CONTRACTORS
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0039 715-91361                26.000  m   |     220.00000       5720.00|     175.59000       4565.34|     325.00000        8450.00
  PIPE, PVC, 150 mm                       |                            |                            |
0040 722-51401               270.000  m2  |     225.00000      60750.00|     153.19000      41361.30|     270.00000       72900.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0041 722-51842              6767.000  m2  |      39.00000     263913.00|      36.96000     250108.32|      41.00000      277447.00
  BRIDGE DECK OVERLAY                     |                            |                            |
0042 722-51846                70.500  m3  |     395.00000      27847.50|     395.00000      27847.50|     395.00000       27847.50
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0043 722-51852              1001.000  m2  |     112.50000     112612.50|     129.61000     129739.61|      70.00000       70070.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0044 722-60824              6694.000  m2  |       0.50000       3347.00|       2.94000      19680.36|       5.00000       33470.00
  SURFACE MILLING                         |                            |                            |
0045 724-06985                38.400  m   |    2874.00000     110361.60|    2094.94000      80445.70|    2300.00000       88320.00
  MODULAR EXPANSION JOINT                 |                            |                            |
0046 724-51925                13.000  m   |     555.00000       7215.00|     336.74000       4377.62|     350.00000        4550.00
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0047 801-01093                18.000  EACH|    1050.00000      18900.00|     957.84000      17241.12|     850.00000       15300.00
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
0048 801-06207              4145.000  m   |       3.10000      12849.50|       3.42000      14175.90|       3.20000       13264.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0049 801-06640                29.000  EACH|     123.00000       3567.00|     159.64000       4629.56|     140.00000        4060.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0050 801-06645                 2.000  EACH|     107.00000        214.00|      53.21000        106.42|      40.00000          80.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0051 801-06710               360.000  DAY |      22.00000       7920.00|      13.84000       4982.40|      15.00000        5400.00
  FLASHING ARROW SIGN                     |                            |                            |
0052 801-06775                        LUMP|   20000.00000      20000.00|   28177.85000      28177.85|   20000.00000       20000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0053 801-97643               616.000  m   |      13.00000       8008.00|      10.13000       6240.08|      15.00000        9240.00
  TEMPORARY BUZZ STRIPS                   |                            |                            |
0054 808-06711               270.000  m   |       1.25000        337.50|       0.49000        132.30|       0.50000         135.00
  LINE, PAINT, BROKEN, WHITE, 100 mm      |                            |                            |
0055 808-06713               929.000  m   |       1.25000       1161.25|       0.49000        455.21|       0.50000         464.50
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0056 808-06714               952.000  m   |       1.25000       1190.00|       0.49000        466.48|       0.50000         476.00
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0057 808-06716              1310.000  m   |       2.05000       2685.50|       1.89000       2475.90|       2.00000        2620.00
  LINE, REMOVE                            |                            |                            |
0058 808-75008               174.000  m   |       2.65000        461.10|       0.98000        170.52|       0.65000         113.10
  LINE, PAINT, SOLID, WHITE, 200 mm       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,288,099.95                                                  ROUTE : NUS 50
     CALL ORDER   : 331                     CONTRACT ID : B -25562-A                   COUNTIES : LAWRENCE
     LETTING DATE : 08/14/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1801998              |(8) 35-0906416              |(9) 35-1447641
                                          |CLR, INC.                   |WEDDLE BROTHERS CONSTRUCTION|STRUCTURE CONTRACTORS
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0059 202-90883              3290.000  m2  |       6.11000      20101.90|       8.44000      27767.60|      10.00000       32900.00
  OVERLAY, CONCRETE, REMOVE               |                            |                            |
     SECTION TOTALS                       |             $  1,236,086.14|             $  1,303,031.83|                $  1,314,904.91
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,236,086.14|             $  1,303,031.83|                $  1,314,904.91
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,288,099.95                                                  ROUTE : NUS 50
     CALL ORDER   : 331                     CONTRACT ID : B -25562-A                   COUNTIES : LAWRENCE
     LETTING DATE : 08/14/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(10) 35-1212938             |                            |
                                          |ATLAS EXCAVATING, INC.      |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 9.000  MOS |    1200.00000      10800.00|                            |
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    5000.00000       5000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   66500.00000      66500.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   10000.00000      10000.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 201-90788                        LUMP|    7000.00000       7000.00|                            |
  DEBRIS, REMOVE , STR NO 2               |                            |                            |
0006 202-02240               346.000  m2  |      19.00000       6574.00|                            |
  PAVEMENT, REMOVE                        |                            |                            |
0007 202-02241               110.220  m   |       7.30000        804.61|                            |
  GUARDRAIL, REMOVE                       |                            |                            |
0008 202-51328                        LUMP|  135000.00000     135000.00|                            |
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR NO 1                                |                            |                            |
0009 202-51328                        LUMP|  112000.00000     112000.00|                            |
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR NO 2                                |                            |                            |
0010 202-60820               718.000  m2  |       1.90000       1364.20|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0011 303-52308               166.000  Mg  |      35.00000       5810.00|                            |
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0012 406-05521              2596.000  m2  |       0.40000       1038.40|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0013 502-06329               143.800  m2  |      63.00000       9059.40|                            |
  PCCP, 300 mm                            |                            |                            |
0014 503-03489                52.000  EACH|      18.00000        936.00|                            |
  RETROFITTED TIE BARS                    |                            |                            |
0015 503-05310                23.600  m   |     350.00000       8260.00|                            |
  TERMINAL JOINT                          |                            |                            |
0016 601-01522                 7.000  EACH|    1550.00000      10850.00|                            |
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0017 601-04746                 2.000  EACH|    5100.00000      10200.00|                            |
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0018 601-99105                19.050  m   |     115.00000       2190.75|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0019 601-99108                 7.620  m   |     165.00000       1257.30|                            |
  GUARDRAIL, W BEAM, DOUBLE FACED, 1.905  |                            |                            |
  m SPACING                               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,288,099.95                                                  ROUTE : NUS 50
     CALL ORDER   : 331                     CONTRACT ID : B -25562-A                   COUNTIES : LAWRENCE
     LETTING DATE : 08/14/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(10) 35-1212938             |                            |
                                          |ATLAS EXCAVATING, INC.      |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 602-06639               829.070  m   |      95.00000      78761.65|                            |
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0021 602-06729               204.000  EACH|       7.30000       1489.20|                            |
  BARRIER DELINEATOR                      |                            |                            |
0022 610-05527               564.000  Mg  |     120.00000      67680.00|                            |
  HMA FOR APPROACHES                      |                            |                            |
0023 610-06259               313.600  m2  |      60.00000      18816.00|                            |
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  300 mm                                  |                            |                            |
0024 616-02320               168.000  m2  |       5.20000        873.60|                            |
  GEOTEXTILES                             |                            |                            |
0025 616-06405                60.000  Mg  |      22.00000       1320.00|                            |
  RIPRAP, REVETMENT                       |                            |                            |
0026 621-01004                 2.000  EACH|     650.00000       1300.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0027 621-06559              3000.000  m2  |       1.10000       3300.00|                            |
  MULCHED SEEDING, R                      |                            |                            |
0028 702-51110              1742.000  kg  |       3.90000       6793.80|                            |
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0029 702-51863              2914.000  EACH|       8.00000      23312.00|                            |
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0030 703-51030              5754.000  kg  |       1.55000       8918.70|                            |
  REINFORCING STEEL                       |                            |                            |
0031 703-51032             27926.000  kg  |       1.60000      44681.60|                            |
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0032 703-97936               174.000  EACH|      15.00000       2610.00|                            |
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0033 704-51002                38.900  m3  |     500.00000      19450.00|                            |
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0034 706-05732                 8.000  EACH|     800.00000       6400.00|                            |
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0035 706-51020               149.400  m3  |     550.00000      82170.00|                            |
  CONCRETE, C, RAILING                    |                            |                            |
0036 709-51821                        LUMP|   10000.00000      10000.00|                            |
  SURFACE SEAL , STR NO 1                 |                            |                            |
0037 709-51821                        LUMP|    9700.00000       9700.00|                            |
  SURFACE SEAL , STR NO 2                 |                            |                            |
0038 711-51878                        LUMP|    8000.00000       8000.00|                            |
  JACKING AND SUPPORTING GIRDERS , STR NO |                            |                            |
  2                                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,288,099.95                                                  ROUTE : NUS 50
     CALL ORDER   : 331                     CONTRACT ID : B -25562-A                   COUNTIES : LAWRENCE
     LETTING DATE : 08/14/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(10) 35-1212938             |                            |
                                          |ATLAS EXCAVATING, INC.      |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0039 715-91361                26.000  m   |     200.00000       5200.00|                            |
  PIPE, PVC, 150 mm                       |                            |                            |
0040 722-51401               270.000  m2  |       1.00000        270.00|                            |
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0041 722-51842              6767.000  m2  |      41.00000     277447.00|                            |
  BRIDGE DECK OVERLAY                     |                            |                            |
0042 722-51846                70.500  m3  |     395.00000      27847.50|                            |
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0043 722-51852              1001.000  m2  |       1.00000       1001.00|                            |
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0044 722-60824              6694.000  m2  |       1.80000      12049.20|                            |
  SURFACE MILLING                         |                            |                            |
0045 724-06985                38.400  m   |    2000.00000      76800.00|                            |
  MODULAR EXPANSION JOINT                 |                            |                            |
0046 724-51925                13.000  m   |     315.00000       4095.00|                            |
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0047 801-01093                18.000  EACH|    1000.00000      18000.00|                            |
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
0048 801-06207              4145.000  m   |       3.30000      13678.50|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0049 801-06640                29.000  EACH|     170.00000       4930.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0050 801-06645                 2.000  EACH|      54.00000        108.00|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0051 801-06710               360.000  DAY |      14.00000       5040.00|                            |
  FLASHING ARROW SIGN                     |                            |                            |
0052 801-06775                        LUMP|   52000.00000      52000.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0053 801-97643               616.000  m   |      10.50000       6468.00|                            |
  TEMPORARY BUZZ STRIPS                   |                            |                            |
0054 808-06711               270.000  m   |       0.50000        135.00|                            |
  LINE, PAINT, BROKEN, WHITE, 100 mm      |                            |                            |
0055 808-06713               929.000  m   |       0.50000        464.50|                            |
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0056 808-06714               952.000  m   |       0.50000        476.00|                            |
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0057 808-06716              1310.000  m   |       2.00000       2620.00|                            |
  LINE, REMOVE                            |                            |                            |
0058 808-75008               174.000  m   |       1.00000        174.00|                            |
  LINE, PAINT, SOLID, WHITE, 200 mm       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,288,099.95                                                  ROUTE : NUS 50
     CALL ORDER   : 331                     CONTRACT ID : B -25562-A                   COUNTIES : LAWRENCE
     LETTING DATE : 08/14/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(10) 35-1212938             |                            |
                                          |ATLAS EXCAVATING, INC.      |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0059 202-90883              3290.000  m2  |       4.20000      13818.00|                            |
  OVERLAY, CONCRETE, REMOVE               |                            |                            |
     SECTION TOTALS                       |             $  1,322,842.91|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,322,842.91|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   196,297.42                                                  ROUTE : ACTON ROAD
     CALL ORDER   : 341                     CONTRACT ID : B -25682-A                   COUNTIES : MARION
     LETTING DATE : 08/14/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 11/16/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 9949042

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $    156,648.04     100.0000%
   2   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    160,086.53     102.1950%
   3   35-1609544     SCHUTT-LOOKABILL CO                                                    $    161,737.54     103.2490%
   4   35-1310611     ROBERTSON, DUNCAN, INC.                                                $    174,493.99     111.3923%
   5   35-1057871     SMOCK FANSLER CORPORATION                                              $    198,811.24     126.9158%
   6   35-1212938     ATLAS EXCAVATING, INC.                                                 $    201,951.47     128.9205%
   7   35-1447641     STRUCTURE CONTRACTORS                                                  $    207,779.00     132.6406%
   8   35-1618530     AMERICAN CONTRACTING & SERVICES, INC.                                  $    225,884.82     144.1989%
====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-2040801              |(3) 35-1609544
                                          |ERBER & MILLIGAN CONSTR. CO.|GOHMANN ASPHALT & CONSTR., I|SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 4.000  MOS |    1250.00000       5000.00|    1500.00000       6000.00|    1500.00000        6000.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    1500.00000       1500.00|    1000.00000       1000.00|      50.00000          50.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|    7750.00000       7750.00|    7500.00000       7500.00|    8000.00000        8000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    3500.00000       3500.00|    1000.00000       1000.00|    3000.00000        3000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02241                34.800  m   |       6.00000        208.80|      12.00000        417.60|      10.00000         348.00
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51328                        LUMP|   18000.00000      18000.00|   12000.00000      12000.00|   25858.00000       25858.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0007 202-60820                93.800  m2  |       9.50000        891.10|       7.00000        656.60|       6.33000         593.75
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 303-52308                62.000  Mg  |      20.00000       1240.00|      35.00000       2170.00|      40.00000        2480.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0009 406-05521               562.000  m2  |       0.10000         56.20|       1.00000        562.00|       0.07000          39.34
  ASPHALT FOR TACK COAT                   |                            |                            |
0010 601-01522                 4.000  EACH|    1250.00000       5000.00|    1080.00000       4320.00|    1271.00000        5084.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0011 601-94689                 4.000  EACH|    2250.00000       9000.00|    2095.00000       8380.00|    2373.00000        9492.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0012 601-99105                 7.620  m   |      37.00000        281.94|      45.00000        342.90|      38.42000         292.76
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   196,297.42                                                  ROUTE : ACTON ROAD
     CALL ORDER   : 341                     CONTRACT ID : B -25682-A                   COUNTIES : MARION
     LETTING DATE : 08/14/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-2040801              |(3) 35-1609544
                                          |ERBER & MILLIGAN CONSTR. CO.|GOHMANN ASPHALT & CONSTR., I|SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 610-05527                77.000  Mg  |      75.00000       5775.00|     140.00000      10780.00|      85.52000        6585.04
  HMA FOR APPROACHES                      |                            |                            |
0014 610-06259               174.400  m2  |      55.00000       9592.00|      55.00000       9592.00|      64.00000       11161.60
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  300 mm                                  |                            |                            |
0015 616-02320               284.000  m2  |       3.00000        852.00|       3.50000        994.00|       2.00000         568.00
  GEOTEXTILES                             |                            |                            |
0016 616-05688                62.000  Mg  |      30.00000       1860.00|      60.00000       3720.00|      60.00000        3720.00
  RIPRAP, CLASS 1                         |                            |                            |
0017 616-06405               164.000  Mg  |      27.50000       4510.00|      30.00000       4920.00|      50.00000        8200.00
  RIPRAP, REVETMENT                       |                            |                            |
0018 621-01004                 1.000  EACH|     250.00000        250.00|     200.00000        200.00|     226.00000         226.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0019 621-06559              1000.000  m2  |       1.00000       1000.00|       0.75000        750.00|       0.85000         850.00
  MULCHED SEEDING, R                      |                            |                            |
0020 702-04433                 2.000  EACH|     200.00000        400.00|     400.00000        800.00|     500.00000        1000.00
  FLOOR DRAIN, PVC, 150 mm                |                            |                            |
0021 702-51863               374.000  EACH|       7.00000       2618.00|       7.00000       2618.00|       5.50000        2057.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0022 703-51030              2352.000  kg  |       1.50000       3528.00|       1.75000       4116.00|       1.28000        3010.56
  REINFORCING STEEL                       |                            |                            |
0023 703-51032              2750.000  kg  |       2.00000       5500.00|       2.00000       5500.00|       1.48000        4070.00
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0024 706-06339                67.100  m   |     200.00000      13420.00|     168.30000      11292.93|     190.18000       12761.08
  RAILING, PF-1                           |                            |                            |
0025 706-06351                 4.000  EACH|    1200.00000       4800.00|    1500.00000       6000.00|    1000.00000        4000.00
  CONCRETE BRIDGE RAILING TRANSITION,     |                            |                            |
  TPF-1                                   |                            |                            |
0026 706-51025                62.000  m   |     135.00000       8370.00|     125.00000       7750.00|      69.35000        4299.70
  CONCRETE, C, RAILING                    |                            |                            |
0027 709-51821                        LUMP|    2000.00000       2000.00|    1710.00000       1710.00|    1498.00000        1498.00
  SURFACE SEAL                            |                            |                            |
0028 722-51401                 5.000  m2  |      85.00000        425.00|     300.00000       1500.00|     161.00000         805.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0029 722-51842               279.400  m2  |      55.00000      15367.00|      65.00000      18161.00|      53.27000       14883.64
  BRIDGE DECK OVERLAY                     |                            |                            |
0030 722-51846                 4.600  m3  |     395.00000       1817.00|     395.00000       1817.00|     395.00000        1817.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0031 722-51852                65.000  m2  |      75.00000       4875.00|     100.00000       6500.00|      64.56000        4196.40
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   196,297.42                                                  ROUTE : ACTON ROAD
     CALL ORDER   : 341                     CONTRACT ID : B -25682-A                   COUNTIES : MARION
     LETTING DATE : 08/14/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-2040801              |(3) 35-1609544
                                          |ERBER & MILLIGAN CONSTR. CO.|GOHMANN ASPHALT & CONSTR., I|SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0032 722-60824               259.000  m2  |       9.00000       2331.00|       7.50000       1942.50|       6.33000        1639.47
  SURFACE MILLING                         |                            |                            |
0033 729-51875                 5.000  m2  |     200.00000       1000.00|    1000.00000       5000.00|     538.00000        2690.00
  CONCRETE, A, PATCHING                   |                            |                            |
0034 801-04308                 3.000  EACH|     120.00000        360.00|      90.00000        270.00|     102.00000         306.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0035 801-06605                 6.000  EACH|      70.00000        420.00|      50.00000        300.00|      57.00000         342.00
  BARRICADE, IIIA                         |                            |                            |
0036 801-06606                 2.000  EACH|      70.00000        140.00|      60.00000        120.00|      68.00000         136.00
  BARRICADE, IIIB                         |                            |                            |
0037 801-06625                18.000  EACH|     100.00000       1800.00|      90.00000       1620.00|     102.00000        1836.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0038 801-06640                10.000  EACH|      75.00000        750.00|      50.00000        500.00|      57.00000         570.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0039 801-06775                        LUMP|    3750.00000       3750.00|    1500.00000       1500.00|     400.00000         400.00
  MAINTAINING TRAFFIC                     |                            |                            |
0040 805-06600                80.000  m   |      40.00000       3200.00|      35.00000       2800.00|      30.00000        2400.00
  CONDUIT, PVC, 75 mm                     |                            |                            |
0041 807-02191                 4.000  EACH|     400.00000       1600.00|     350.00000       1400.00|     675.00000        2700.00
  HANDHOLE, LIGHTING                      |                            |                            |
0042 808-04298                 1.000  EACH|     450.00000        450.00|     400.00000        400.00|     452.00000         452.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (R X R)             |                            |                            |
0043 808-06713               220.000  m   |       1.00000        220.00|       0.60000        132.00|       0.68000         149.60
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0044 808-06714               220.000  m   |       1.00000        220.00|       0.60000        132.00|       0.68000         149.60
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0045 808-75998                30.000  EACH|      34.00000       1020.00|      30.00000        900.00|      34.00000        1020.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    156,648.04|             $    160,086.53|                $    161,737.54
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    156,648.04|             $    160,086.53|                $    161,737.54
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   196,297.42                                                  ROUTE : ACTON ROAD
     CALL ORDER   : 341                     CONTRACT ID : B -25682-A                   COUNTIES : MARION
     LETTING DATE : 08/14/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1310611              |(5) 35-1057871              |(6) 35-1212938
                                          |ROBERTSON, DUNCAN, INC.     |SMOCK FANSLER CORPORATION   |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 4.000  MOS |    1500.00000       6000.00|    1000.00000       4000.00|    2000.00000        8000.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    2000.00000       2000.00|    1500.00000       1500.00|    3800.00000        3800.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   10000.00000      10000.00|    8000.00000       8000.00|   11000.00000       11000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    3000.00000       3000.00|    8000.00000       8000.00|    5500.00000        5500.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02241                34.800  m   |      15.00000        522.00|      17.00000        591.60|      11.00000         382.80
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51328                        LUMP|   21500.00000      21500.00|   27000.00000      27000.00|    8000.00000        8000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0007 202-60820                93.800  m2  |      12.00000       1125.60|       6.00000        562.80|       7.00000         656.60
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 303-52308                62.000  Mg  |      25.00000       1550.00|      20.00000       1240.00|      38.00000        2356.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0009 406-05521               562.000  m2  |       0.10000         56.20|       1.20000        674.40|       1.00000         562.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0010 601-01522                 4.000  EACH|    1188.00000       4752.00|    1235.00000       4940.00|    1300.00000        5200.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0011 601-94689                 4.000  EACH|    2305.00000       9220.00|    2300.00000       9200.00|    2400.00000        9600.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0012 601-99105                 7.620  m   |      49.50000        377.19|      37.00000        281.94|      38.50000         293.37
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0013 610-05527                77.000  Mg  |     120.00000       9240.00|      67.00000       5159.00|     225.00000       17325.00
  HMA FOR APPROACHES                      |                            |                            |
0014 610-06259               174.400  m2  |      70.00000      12208.00|      59.00000      10289.60|      68.00000       11859.20
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  300 mm                                  |                            |                            |
0015 616-02320               284.000  m2  |       4.00000       1136.00|       3.00000        852.00|       3.00000         852.00
  GEOTEXTILES                             |                            |                            |
0016 616-05688                62.000  Mg  |      30.00000       1860.00|      38.00000       2356.00|     125.00000        7750.00
  RIPRAP, CLASS 1                         |                            |                            |
0017 616-06405               164.000  Mg  |      30.00000       4920.00|      25.00000       4100.00|      67.00000       10988.00
  RIPRAP, REVETMENT                       |                            |                            |
0018 621-01004                 1.000  EACH|     250.00000        250.00|     730.00000        730.00|     600.00000         600.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0019 621-06559              1000.000  m2  |       1.00000       1000.00|       1.50000       1500.00|       1.00000        1000.00
  MULCHED SEEDING, R                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   196,297.42                                                  ROUTE : ACTON ROAD
     CALL ORDER   : 341                     CONTRACT ID : B -25682-A                   COUNTIES : MARION
     LETTING DATE : 08/14/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1310611              |(5) 35-1057871              |(6) 35-1212938
                                          |ROBERTSON, DUNCAN, INC.     |SMOCK FANSLER CORPORATION   |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 702-04433                 2.000  EACH|     500.00000       1000.00|     300.00000        600.00|     300.00000         600.00
  FLOOR DRAIN, PVC, 150 mm                |                            |                            |
0021 702-51863               374.000  EACH|       7.00000       2618.00|      10.00000       3740.00|      10.50000        3927.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0022 703-51030              2352.000  kg  |       1.30000       3057.60|       1.50000       3528.00|       1.50000        3528.00
  REINFORCING STEEL                       |                            |                            |
0023 703-51032              2750.000  kg  |       1.40000       3850.00|       2.00000       5500.00|       1.70000        4675.00
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0024 706-06339                67.100  m   |     250.00000      16775.00|     203.00000      13621.30|     225.00000       15097.50
  RAILING, PF-1                           |                            |                            |
0025 706-06351                 4.000  EACH|    1000.00000       4000.00|    2300.00000       9200.00|    1350.00000        5400.00
  CONCRETE BRIDGE RAILING TRANSITION,     |                            |                            |
  TPF-1                                   |                            |                            |
0026 706-51025                62.000  m   |     100.00000       6200.00|     250.00000      15500.00|     105.00000        6510.00
  CONCRETE, C, RAILING                    |                            |                            |
0027 709-51821                        LUMP|    2000.00000       2000.00|    3800.00000       3800.00|    2300.00000        2300.00
  SURFACE SEAL                            |                            |                            |
0028 722-51401                 5.000  m2  |     100.00000        500.00|     650.00000       3250.00|     510.00000        2550.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0029 722-51842               279.400  m2  |      50.00000      13970.00|      74.00000      20675.60|      80.00000       22352.00
  BRIDGE DECK OVERLAY                     |                            |                            |
0030 722-51846                 4.600  m3  |     395.00000       1817.00|     395.00000       1817.00|     395.00000        1817.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0031 722-51852                65.000  m2  |     100.00000       6500.00|     100.00000       6500.00|     135.00000        8775.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0032 722-60824               259.000  m2  |      12.00000       3108.00|      11.00000       2849.00|       7.00000        1813.00
  SURFACE MILLING                         |                            |                            |
0033 729-51875                 5.000  m2  |     300.00000       1500.00|     600.00000       3000.00|     480.00000        2400.00
  CONCRETE, A, PATCHING                   |                            |                            |
0034 801-04308                 3.000  EACH|      99.00000        297.00|     250.00000        750.00|     120.00000         360.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0035 801-06605                 6.000  EACH|      55.00000        330.00|     110.00000        660.00|      65.00000         390.00
  BARRICADE, IIIA                         |                            |                            |
0036 801-06606                 2.000  EACH|      66.00000        132.00|     165.00000        330.00|      80.00000         160.00
  BARRICADE, IIIB                         |                            |                            |
0037 801-06625                18.000  EACH|      99.00000       1782.00|     110.00000       1980.00|     120.00000        2160.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0038 801-06640                10.000  EACH|     550.00000       5500.00|     110.00000       1100.00|      65.00000         650.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0039 801-06775                        LUMP|    2500.00000       2500.00|    2000.00000       2000.00|    2700.00000        2700.00
  MAINTAINING TRAFFIC                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   196,297.42                                                  ROUTE : ACTON ROAD
     CALL ORDER   : 341                     CONTRACT ID : B -25682-A                   COUNTIES : MARION
     LETTING DATE : 08/14/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1310611              |(5) 35-1057871              |(6) 35-1212938
                                          |ROBERTSON, DUNCAN, INC.     |SMOCK FANSLER CORPORATION   |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 805-06600                80.000  m   |      38.50000       3080.00|      40.00000       3200.00|      37.00000        2960.00
  CONDUIT, PVC, 75 mm                     |                            |                            |
0041 807-02191                 4.000  EACH|     385.00000       1540.00|     400.00000       1600.00|     775.00000        3100.00
  HANDHOLE, LIGHTING                      |                            |                            |
0042 808-04298                 1.000  EACH|     440.00000        440.00|     625.00000        625.00|     450.00000         450.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (R X R)             |                            |                            |
0043 808-06713               220.000  m   |       0.66000        145.20|       1.70000        374.00|       0.80000         176.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0044 808-06714               220.000  m   |       0.66000        145.20|       1.70000        374.00|       0.80000         176.00
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0045 808-75998                30.000  EACH|      33.00000        990.00|      42.00000       1260.00|      40.00000        1200.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    174,493.99|             $    198,811.24|                $    201,951.47
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    174,493.99|             $    198,811.24|                $    201,951.47
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   196,297.42                                                  ROUTE : ACTON ROAD
     CALL ORDER   : 341                     CONTRACT ID : B -25682-A                   COUNTIES : MARION
     LETTING DATE : 08/14/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1447641              |(8) 35-1618530              |
                                          |STRUCTURE CONTRACTORS       |AMERICAN CONTRACTING & SERVI|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 4.000  MOS |    1300.00000       5200.00|    1400.00000       5600.00|
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    1200.00000       1200.00|    2500.00000       2500.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   10500.00000      10500.00|   11000.00000      11000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    8000.00000       8000.00|    4000.00000       4000.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02241                34.800  m   |      12.00000        417.60|      16.00000        556.80|
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51328                        LUMP|   46000.00000      46000.00|   31700.00000      31700.00|
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0007 202-60820                93.800  m2  |      12.00000       1125.60|      15.00000       1407.00|
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 303-52308                62.000  Mg  |      35.00000       2170.00|      45.00000       2790.00|
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0009 406-05521               562.000  m2  |       0.06000         33.72|       0.10000         56.20|
  ASPHALT FOR TACK COAT                   |                            |                            |
0010 601-01522                 4.000  EACH|    1200.00000       4800.00|    1200.00000       4800.00|
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0011 601-94689                 4.000  EACH|    2100.00000       8400.00|    2200.00000       8800.00|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0012 601-99105                 7.620  m   |      34.00000        259.08|      36.00000        274.32|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0013 610-05527                77.000  Mg  |     105.00000       8085.00|      70.00000       5390.00|
  HMA FOR APPROACHES                      |                            |                            |
0014 610-06259               174.400  m2  |      60.00000      10464.00|      90.00000      15696.00|
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  300 mm                                  |                            |                            |
0015 616-02320               284.000  m2  |       4.00000       1136.00|       5.00000       1420.00|
  GEOTEXTILES                             |                            |                            |
0016 616-05688                62.000  Mg  |      82.00000       5084.00|      60.00000       3720.00|
  RIPRAP, CLASS 1                         |                            |                            |
0017 616-06405               164.000  Mg  |      50.00000       8200.00|      25.00000       4100.00|
  RIPRAP, REVETMENT                       |                            |                            |
0018 621-01004                 1.000  EACH|     200.00000        200.00|     225.00000        225.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0019 621-06559              1000.000  m2  |       1.00000       1000.00|       1.00000       1000.00|
  MULCHED SEEDING, R                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   196,297.42                                                  ROUTE : ACTON ROAD
     CALL ORDER   : 341                     CONTRACT ID : B -25682-A                   COUNTIES : MARION
     LETTING DATE : 08/14/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1447641              |(8) 35-1618530              |
                                          |STRUCTURE CONTRACTORS       |AMERICAN CONTRACTING & SERVI|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 702-04433                 2.000  EACH|     202.00000        404.00|    1000.00000       2000.00|
  FLOOR DRAIN, PVC, 150 mm                |                            |                            |
0021 702-51863               374.000  EACH|      10.00000       3740.00|      15.00000       5610.00|
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0022 703-51030              2352.000  kg  |       1.50000       3528.00|       1.50000       3528.00|
  REINFORCING STEEL                       |                            |                            |
0023 703-51032              2750.000  kg  |       1.75000       4812.50|       1.75000       4812.50|
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0024 706-06339                67.100  m   |     225.00000      15097.50|     250.00000      16775.00|
  RAILING, PF-1                           |                            |                            |
0025 706-06351                 4.000  EACH|    1400.00000       5600.00|    1200.00000       4800.00|
  CONCRETE BRIDGE RAILING TRANSITION,     |                            |                            |
  TPF-1                                   |                            |                            |
0026 706-51025                62.000  m   |     175.00000      10850.00|     350.00000      21700.00|
  CONCRETE, C, RAILING                    |                            |                            |
0027 709-51821                        LUMP|    2000.00000       2000.00|    2000.00000       2000.00|
  SURFACE SEAL                            |                            |                            |
0028 722-51401                 5.000  m2  |     215.24000       1076.20|     400.00000       2000.00|
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0029 722-51842               279.400  m2  |      52.00000      14528.80|     100.00000      27940.00|
  BRIDGE DECK OVERLAY                     |                            |                            |
0030 722-51846                 4.600  m3  |     395.00000       1817.00|     395.00000       1817.00|
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0031 722-51852                65.000  m2  |      70.00000       4550.00|     150.00000       9750.00|
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0032 722-60824               259.000  m2  |      10.00000       2590.00|      16.00000       4144.00|
  SURFACE MILLING                         |                            |                            |
0033 729-51875                 5.000  m2  |     350.00000       1750.00|     225.00000       1125.00|
  CONCRETE, A, PATCHING                   |                            |                            |
0034 801-04308                 3.000  EACH|     100.00000        300.00|     125.00000        375.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0035 801-06605                 6.000  EACH|      50.00000        300.00|     100.00000        600.00|
  BARRICADE, IIIA                         |                            |                            |
0036 801-06606                 2.000  EACH|      60.00000        120.00|     100.00000        200.00|
  BARRICADE, IIIB                         |                            |                            |
0037 801-06625                18.000  EACH|     100.00000       1800.00|     125.00000       2250.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0038 801-06640                10.000  EACH|      50.00000        500.00|     100.00000       1000.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0039 801-06775                        LUMP|    3000.00000       3000.00|    2000.00000       2000.00|
  MAINTAINING TRAFFIC                     |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/16/01
                                                                                                                   PAGE : 341 -9
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   196,297.42                                                  ROUTE : ACTON ROAD
     CALL ORDER   : 341                     CONTRACT ID : B -25682-A                   COUNTIES : MARION
     LETTING DATE : 08/14/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1447641              |(8) 35-1618530              |
                                          |STRUCTURE CONTRACTORS       |AMERICAN CONTRACTING & SERVI|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 805-06600                80.000  m   |      50.00000       4000.00|      38.00000       3040.00|
  CONDUIT, PVC, 75 mm                     |                            |                            |
0041 807-02191                 4.000  EACH|     350.00000       1400.00|     400.00000       1600.00|
  HANDHOLE, LIGHTING                      |                            |                            |
0042 808-04298                 1.000  EACH|     400.00000        400.00|     425.00000        425.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (R X R)             |                            |                            |
0043 808-06713               220.000  m   |       1.00000        220.00|       0.70000        154.00|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0044 808-06714               220.000  m   |       1.00000        220.00|       0.70000        154.00|
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0045 808-75998                30.000  EACH|      30.00000        900.00|      35.00000       1050.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    207,779.00|             $    225,884.82|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    207,779.00|             $    225,884.82|
====================================================================================================================================




